

Exhibit C – Cost Estimate Attachment

Item No.	Estimated Quantity	Unit	Unit Cost	Description	Total Cost
1	400	Hours	\$250	Senior Project Manager	\$100,000
2	4000	Hours	\$230	On-Site Project Manager	\$920,000
3	300	Hours	\$190	Senior Engineer	\$57,000
4	4000	Hours	\$220	Project Construction Engineer	\$880,000
5	4000	Hours	\$220	QA/QC Engineer	\$880,000
6	2670	Hours	\$170	Safety Officer	\$453,923
7	2000	Hours	\$75	Document Control/Admin	\$150,000
8	800	Hours	\$220	Home Office Engineering Support	\$176,000
9	1	LS	\$36,368	Mobilization	\$36,368
10	1	LS	\$20,300	Demobilization	\$20,300
11	468	Days	\$457	Per Diem	\$213,876
Total Lump Sum Amount					\$3,887,467