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April 17,2020 

 
Virgin Island Water and Power Authority 

9720 Estate Thomas 
3rd Floor, Al Cohen Plaza 

Charlotte Amalie, St. Thomas 00802 
 
Attention : Delores Donovan, Manager Contract Administration 
 

 
Reference: PR-20-20 East End Substation Restoration and Expansion Project Phase 2 

Subject: Proposal and Price Quotation 
 
 
 
Dear Ms Donovan; 

 
In response to the above referenced RFP, Haugland Energy Group, LLC (HEG), herewith submits our 
lump sum proposal for the Phase 2 Restoration and Expansion Project as referenced above. 
 
For this project HVI has assembled a seasoned local USVI team that includes HVI’s direct 
forces as well as Fortress Electric Contracting, Corp.  Both HVI and Fortress have extensive 
experience working with WAPA a n d  on similar type projects.  We also note that our site 
construction crews are pr imar i ly  comprised of USVI business entities and USVI residents. 
 
It is worthy to note that HVI’s team is currently in the final phase of the first phase of the East End 
Substation Project.  We will utilize our same management team to complete the Phase Two portion 
of the project.  We believe our team has shown great professional strength and integrity and has 
been consistently customer satisfaction driven throughout the whole duration of the project.   
 
Respectfully, our financial commitments and the continued financial support of our Vendors and 
Subcontractors has brought the Phase One portion of the Sub Station to where it is today.  Looking 
forward, we would be excited to be part of the second phase of the work.  Our team will carry 
forward the same values to the Phase Two portion of the project as we have exhibited on Phase 
One. 
 
To expedite the project, our execution plan has factored in expediting materials and equipment on a 
fast-tracked order/ship program.  Our proposed methods and construction procedures will allow for a 
superior product at an expedited pace, with substantial completion achieved by mid-May 2021 
(reference attached CPM schedule). 
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Our pricing includes the13.2 KV Gas Insulated Switchgear, Elevated platform for new Gas 
Insulated Switchgear, Factory Acceptance testing of Gas Insulated Switchgear, Startup, testing and 
commissioning of Gas Insulated Switchgear. 15KV cables, terminations and testing. 13.2KV relay 
panels, protection and SCADA cables, testing and commissioning of new 13.2KV relays and 
meters. 120volt AC power and lighting under the 13.2KV Gas Insulated Switchgear platform. We 
i n f o r m  y o u  t h a t  that our pricing offers WAPA to select either S iemens or  Schne ider  
E lec t r i c  Gas insulated Switchgear at a no cost change and we have provided for fully assembled 
relay cabinets fabricated by KEMCO. Our pricing also includes all Customs and Import Taxes and 
any other applicable taxes, the required Payment and Performance Bond and all Building Permit 
and Inspection Fees. We have also provided for Addendums 1 through 3 in our pricing and 
assumptions. 
 
 
We thank you for the opportunity to provide our proposal and look forward to speaking soon. 
 

                                                           
Respectfully Submitted, 

Kevin J. Hansen 

Kevin J. Hansen 



C O R P O R AT E  O V E R V I E W



Established in 1999, Haugland Group LLC (HG) is an infrastructure services holding company with  
subsidiaries and affiliates that provide a wide range of energy and civil infrastructure services. Our team brings  
decades of experience in the fields of engineering, design/build, best value, project management, project finance and  

development. We effectively manage a unionized labor force, and provide a broad range of construction services for clients in  
commercial and government sectors, both within the United States and its territories.

The complementary portfolio of services offered by our affiliate companies provides a competitive advantage in  
executing complex, multifaceted projects. Affiliate Grace Industries provides heavy highway, bridge, boardwalk, 
and airport construction, earthwork, drainage, design/build, and other civil services. HG affiliate Haugland Energy  
provides turnkey construction, electrical power generation, transmission, distribution, and substations. We employ a team 
of industry leading executives, project managers, estimators, welders, splicers, and linemen with decades of energy  
infrastructure experience.

Haugland Group Owns and Manages

Corporate
ABB
BP Solar 
Calpine 
Crown Castle 
General Electric
Holt Construction Skanska USA Building, Inc. 
Lightower 
LS Cable 
Noble Environmental 
Siemens Westinghouse
Skanska Walsh JV-LGA 
Verizon SunPower 

Utility
Con Edison
Dominion Virginia Power
Entergy
Exelon (PEPCO, PECO) First Energy
Eversource (NU, PSNH, NSTAR, WMECO)
Florida Power & Light (FPL)
Iberdrola (RGE, CMP, NYSEG)
National Grid
NextEra Energy
PSEG-LI / LIPA 
PSEG NJ
USVI WAPA

Government
City of Long Beach
Metropolitan Transit Authority
Long Island Power Authority (LIPA)
Long Island Rail Road (LIRR)
Nassau County Office of Emergency Mgmt.
Nassau County Dept. of Public Works           
New York City Dept. of Transportation
New York City Engineering & Design
New York State Dept. of Transportation
NYS Office of General Services
NYS Department of Sanitation
NYS Parks Department
New York Power Authority (NYPA)
Port Authority of NY & NJ
Suffolk County Dept. of Public Works

MAJOR CUSTOMERS

Haugland Group’s affiliates and subsidiaries have worked with an 
extensive list of clients in both public and private sectors.

Haugland Energy Group LLC
Electrical construction

Grace Industries LLC
Civil construction and engineering, 
design-build

Inwood Material Terminal LLC
Material logistics and recycling

Midnight Trucking Enterprises LLC 
Transportation logistics

Melville, NY
Patchogue, NY 

South Plainfield, NJ
St. Thomas, USVI

Mechanic Falls, ME
Wells, ME

Permanent Office Locations

Haugland Virgin Islands Inc.
Caribbean operations



Haugland Energy provides the  
following disciplines as it relates 
to construction and maintenance:

Substations
Battery storage facility installation
Power generation
Electric OH/UG transmission and distribution
Fiber optic cable installation
Telecommunication ODAS, DAS CW TESTING
Testing and commissioning services
Renewable energy; solar, wind, biomass and fuel cell 
Extensive storm restoration services
Horizontal Directional Drill (HDD)
Gas Utilities – Complex construction, transmission 		

& distribution, bare main replacements, new 
service installation and upgrade, meter  
replacement & relocation

Haugland Energy has $350+ 
million in annual sales,  

primarily working for utilities 
and telecommunication  

companies throughout the U.S. 
and its territories.

Haugland Energy Members of 
National Electrical Contractors 
Association (NECA)
Board of Directors 

William Haugland 
Jim Kennedy 
Richard Weyer 
Tom Halpin

Trust Funds Appointees 
Joseph Haugland 
Tom Halpin

Apprenticeship Subcommittees Appointees 
Bill Leonard	

Major Projects
NEXTERA ENERGY – Turnkey installation of battery 

storage facility
RES AMERICA CONSTRUCTION – Construction, testing, 	

commissioning, and start-up of an 8 MW/12 MWh 
Energy Storage Facility

GENERAL ELECTRIC – Turnkey construction: 
addition of synchronous condenser for the utility 
connection to Eversource at the Stony Hill 48C 	

	 Substation
USVI WAPA – Hurricane restoration and mitigation
PSEG-LI – FEMA 406 mitigation storm hardening program
PSEG-LI – Far Rockaway substation hurricane restoration
CENTRAL MAINE POWER – 34.5 kV overhead 

transmission circuits rebuild
PSEG-NJ – Pipe type underground transmission cable 
installation
EVERSOURCE – Cape Cod – directional drilling & CIC 

replacement (5 miles)
NORWOOD – 115kV transmission line replacement (6.5 
	 miles)
CALPINE – JFK Airport full substation outage testing and 
	 maintenance

Haugland Energy was contracted by the Virgin Islands Water and Power Authority (WAPA) to provide  
emergency line crews and equipment for the restoration of electrical transmission and distribution systems 
after Hurricanes Irma and Maria devastated the area in late summer/early fall 2017.

In the weeks immediately following the storms, HE dispatched more than 700 crew members to the  
affected areas of the USVI, flying in Union crews from across the country. Overcoming the logistical  
hurdles of working on an island, more than 600 pieces of equipment, which were mobilized from  
several parts of the United States, were loaded onto multiple roll-on/roll-off (RORO) and load-on/load-off 
(LOLO) barges and ships to expedite the restoration efforts. Precision planning and exacting strategy was  
required to coordinate the massive effort, which involved the use of multiple airlines, private jet charters, 
barging companies, housing accommodations for on-island crews, communication and administrative  
planning, among other coordination complications which were often addressed in real time due to the  
urgency and immediate nature of the work.

Haugland Energy performed an initial damage assessment of more than 38,000 poles and related 
wires and transformers. Damage assessment was tracked on digital tablets equipped with GIS software  
customized and developed by HE. Affected poles were photographed before and after reconstruction, and 
work was reported daily to both WAPA and FEMA. Progress was monitored in real time through tracking  
reports of all crews operating on the WAPA system.

Energization status of more than 68,000 customer meters was evaluated by HE crews. Work was  
performed to determine if the meter socket, weatherhead and associated services were operable. Progress was  
photo-documented by tablet, and daily reports were filed on the installation of transformers and meters  
energized. 

Innovative approaches to project execution, like those employed on the WAPA project, highlight Haugland 
Energy’s ability to partner with and understand the complex needs of our clients. 

USVI WAPA STORM RESTORATION

Established in 2018, Haugland Virgin Islands Inc. (HVI) 
was formed in response to Haugland Group’s ongoing 
commitment to rebuilding and increasing the resiliency of 
the U.S. Virgin Islands (USVI) after Hurricanes Irma and 
Maria in 2017. HVI has established an office in  
St. Thomas, USVI.

Work Performed:
Line construction
Composite pole setting and installation
Debris removal
Height logistics
Project development
Street lighting

Current HVI Staffing: 120 employees



Overhead Transmission
Services Include
Structure replacement, including wood, steel, hybrid 

(concrete/steel), and laminate poles 
Lattice tower demolition and reconstruction 
Conductor replacement – experience with all operating 
	 voltages 
Optical Ground Wire (OPGW) & All-Dielectic Self- 

Supporting cable (ADSS) installation
ROW clearing
Tree trimming 
Access road construction
Matting services
Environmental protection services
Storm restoration services
Railroad ROW and Hi-Rail capability

Substations
Services Include
New substation construction
Substation expansion and upgrades
Overhead and underground exit feeder construction
Foundation work
Control wiring and system automation
Trenwa and duct bank construction
Control house Installation
Power plant maintenance and construction
Transmission and distribution cable pulling,	 Jointing / 

splicing, terminating and testing
Testing, commissioning, inspection and repair
All civil work including: trenching, directional boring, 

duct bank and manhole installation

Currently Working on  
PSEG-LI FEMA Hazard 

Mitigation Program

Underground Transmission
Services Include
Maintenance and emergency services
High Pressure Fluid Filled (HPFF) pipe type 	cable
Solid dielectric cable installation
Self-contained cable systems (low & medium pressure)
Submarine systems
Cryogenic cable systems
Cable pulling capacity up to 80,000 pounds
Cable system design including analysis and  

calculations for cable support
Distribution cable supply, pulling, jointing/ splicing, 

terminating and testing
Testing: dielectric fluid testing and processing, witness 

factory testing, commissioning
All civil work including: trenching, directional boring, 

duct bank & manhole installation
All necessary support equipment including cranes, 

vacuum & transfer pumps, splice trailers, splice 
tools, safety equipment, MPT equipment,  
generators, etc.

Testing and Maintenance
Haugland Energy provides testing and commissioning services for protection and control projects. Our knowledge of 
transmission, distribution and generation systems enables us to develop and execute plans tailored to a customer’s 
tight outage schedules and requirements. We review design drawings, develop and execute test plans and provide 
technical direction to the electrical contractor or in-house wireman, and  
perform final in-service checks when commissioning new equipment.  

Products and Services
Acceptance testing
Functional trip testing    
Battery testing
Infra-red scanning 
Cable fault locating 	
Insulating fluid sampling and analysis
Cable splicing
Metering
Circuit breaker maintenance
Power quality testing and monitoring

Haugland Group owns and maintains more than 2,000 pieces of 
heavy construction equipment, including:

 TSE-UP 800 underground line puller
 Trailer Splicelabs
 Pole trailers
 Trailer-Tensioners (various sizes)
 Trailer-Reel-Arbors (various sizes)
 Bucket trucks (various sizes)

Circuit breaker testing 	
Retrofitting
Commissioning
Scada  
Electrical testing
SF 6 services
Emergency service contracts             
Transformer maintenance 
Transformer testing
Troubleshooting 

Digger Trucks
Dump Trucks
Excavators (various sizes)
Light Towers
Loaders (various sizes)
Message Boards

E N E R G Y  C A P A B I L I T I E S



Grace Industries is an affiliate of
Haugland Group, providing heavy highway, 
bridge, boardwalk and airport construction, 
earthwork, drainage, design/build and  
other civil services. Our expert field,  
estimating and office personnel have the 
knowledge and expertise to execute a broad 
scale of projects on time and on budget, while 
maintaining our impressive safety rating.

Grace Industries has extensive experience in:
Airport taxiways and runway realignment/reconstruction   

Kerfing for new lighting
Removal & installation of new guidance systems
Milling & paving

Complete bridge reconstruction
Highway interchange reconstruction
Design-Build
Geotechnical construction
Utility relocation and duct bank installation 
Complex drainage system installation
Highway/roadway resurfacing
Extensive pre-cast/cast-in-place  

concrete construction
Emergency response/storm  
	 restoration

Memberships
Associated General Contractors (AGC)
General Contractors Association (GCA)
Long Island Contractors Association (LICA)

CIVIL CONSTRUCTION

Grace Industries is a Pre-Qualified Approved 
Airside Paving Contractor for the PANYNJ

Major Projects
JOHN F. KENNEDY AIRPORT – TAXIWAY  
CONSTRUCTION
Time sensitive paving coordination
Complete taxiway lighting system and guidance sign 

removal and replacement

LAGUARDIA AIRPORT VARIOUS TAXIWAY  
RECONSTRUCTION PROJECTS – PANYNJ
Time sensitive paving coordination
Extensive full depth pavement reconstruction
Complete taxiway lighting system and guidance sign 

removal and replacement

BAY PARK SEWAGE TREATMENT PLANT  
PERIMETER BERM AND FLOOD WALL-NASSAU 
COUNTY
Auger cast pile installation
Cast in place concrete retaining walls
Extensive utility relocation

ROUTE 347 DESIGN BUILD-NYSDOT
Drainage installation
Deep foundation installation
Noise wall construction

ROCKAWAY BOARDWALK DEMOLITION &  
CONSTRUCTION – SKANSKA AND NYCEDC
Steel pipe & H-pile installation
Extensive pre-cast substructure components
Sand cut-off wall installation

ROUTE 110 AND NORTHERN STATE PARKWAY 
INTERCHANGE – NYSDOT
Complete bridge removal and replacement
Significant earthwork: GRES wall construction
Extensive utility relocation

HURRICANE SANDY RECOVERY –  
VARIOUS AGENCIES
Demonstrated ability to mobilize in emergency situation



Midnight Trucking Enterprises LLC specializes in Transportation Logistic Services

Midnight Trucking offers total transportation and logistics solutions. Our specialized fleet allows for us to customize every 
move as needed. We pride ourselves in our modern fleet and ability to deliver on time and safely.

Our fleet consists of all 
current emission  
vehicles, including:
Tri-Axle Dump Trucks
Flow Boy Trailers
Dump Trailers
Low Bed Trailers (for equipment relocation within an airport)

Midnight Trucking can  
reduce the overall trucking 

cost per ton to move material 
through its relationship 
with affiliate company  

Inwood Material Terminal

Inwood Material Terminal is a full service marine terminal with services that include:
• Aggregate distribution of concrete and drainage stone
• Dump facility for all of the millings on a project
• Stevedore services
• Utilization of our own barges to reduce transportation costs, truck traffic and truck emissions

Inbound
Clean Concrete
Mix Debris
Millings
Concrete

Outbound
DGABC
Screened Millings
¾ Clean Recycled
Oversize Clean Recycled
1/4”, 3/8”, 3/4”, 1 ½”  Quarry Friction Stone       

Facility
Truck Scale
Office Space
Controlled Access
Marine Terminal         

Additional Services
Trucking
Stevedoring Services
Barging

TRUCKING SERVICES

MARINE TERMINAL SERVICES



HAUGLAND VIRGIN ISLANDS, INC.

 Mailing Address Physical Address

CHARLOTTE AMALIE

ST. THOMAS VI 00801

ST. CROIX VI 00820

UNIT #8

 43282 License No: 2-43282-2L

 Licensee: HAUGLAND VIRGIN ISLANDS INC

9-A LA GRANDE PRINCESSP.O. BOX 11309

CHRISTIANSTED

 Trade Name:

 Business No:

THE GOVERNMENT OF THE VIRGIN ISLANDS 

DEPARTMENT OF LICENSING AND CONSUMER AFFAIRS

BUSINESS LICENSE

That, in accordance with the applicable provisions of Title 3 Chapter 16 and Title 27 V.I.C. relating to the licensing of 
businesses and occupations, and compliance having been made with the provisions of 10 V.I.C. Sec. 41 relating to 
the Civil Rights Act of the Virgin Islands, the following license is hereby granted.

KNOW ALL BY THIS PRESENT

As provided by law, the authorized licensing authority shall have the power to revoke or suspend any License issued 
hereunder, upon finding, after notice and adequate hearing, that such revocation or suspension is in the public 
interest; provided, that any persons aggrieved by any such decision of this office shall be entitled to a review of the 
same by the Territorial Court upon appeal made within (30) days from the date of the decision; provided, further, that 
all decisions of this office hereunder shall be final except upon specific findings by the Court that the same was 
arrived at by fraud or illegal means.

Asphalt Paving Service

Electric Service

Rental of Equipment

Installation of Equipment

Types of License(s)

 2019
If a renewal is desired, the holder is responsible for making application for same without any notice from this office. It 
is the responsibility of the Licensee to notify the Department in writing within (30) days, when a license is to be  
cancelled or placed in inactive status. Failure to do so will result in the assessment of penalties as authorized by law.

until 12/31/202012/12/2019Valid from

12/12/2019Printed on

St. Croix,V.I.Issued at

 552.50Fee

  Commissioner, Department of Licensing and Consumer Affairs

THIS LICENSE MUST BE PROMINENTLY DISPLAYED AT  PLACE OF BUSINESS
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X.  PROPOSAL FORM: 

Name of the Offeror ______________________________ (Individual, Firm or 

Corporation, as case may be) 

Date of Proposal ________________________________      

To: The Virgin Islands Water and Power Authority 

St. Thomas, Virgin Islands 

Pursuant to your Request for Proposal  and in compliance with other related Contract 

Documents, the undersigned does hereby propose to furnish all materials, labor, tools, 

supervision, equipment and insurance necessary for a new, complete 13.2kV Gas Insulated 

Switchgear (GIS) to be housed in the existing GIS Building, in strict accordance with the 

Contract Documents for the prices indicated below. 

The above-named Offeror affirms and declares: 

1. That the Offeror  is of lawful age and that no other person, firm or corporation has

any interest in this Proposal or in the Contract proposed to be entered into.

2. That this Proposal is made without any understanding, agreement or connection

with any person, firm, or corporation making a Proposal for the same purposes, and

is in all respects fair and without collusion or fraud.

3. That the Offeror  is not in arrears to the Virgin Islands Water and Power Authority,

upon debt or contract, and is not a defaulter, as surety or otherwise, upon any

obligation in the Virgin Islands Water and Power Authority.

4. That no officer or employee or person whose salary is payable in whole or in part

from the Virgin Islands Water & Power Authority is, shall be or become interested,

directly or indirectly, as a contracting party, partner, stockholder, surety or

otherwise, in this Proposal, or in the performance of the Contract, or in the supplies,

materials, or equipment and work or labor to which it relates, or in any portion of

the profits thereof.

5. That the Offeror  has carefully examined the site of the work and that, from its s

own investigations, has satisfied itself  as to the nature and location of the work,

the character, quality, and quantity of materials and the kind and extent of

equipment and other facilities needed for the performance of the work, the general

and local condition and all difficulties to be encountered, and all other items which

may, in anyway, affect the work or its performance.

6. All proposals  shall remain firm for a period of Sixty (60) days following the

proposal due  date.

Haugland Virgin Islands, Inc

April 17,2020
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VIRGIN ISLANDS WATER & POWER AUTHORITY 

EAST END SUBSTATION 

RESTORATION & EXPANSION PROJECT  

PHASE 2 (13.2kV GIS) 

ST. THOMAS, U.S. VIRGIN ISLANDS 

PROPOSAL  FORM: 

(Note: Offeror  must bid on each item. All entries in the entire Proposal must be made carefully and typed  prices  must be written in both 

words and figures.) 

ITEM QUANTITY UNIT COST DESCRIPTION TOTAL   COST 

Furnish & install new 13.2kV GIS 

Furnish & install new 13.2kV platform for GIS (including structural engineering) 

Furnish & install 15kV cables and all connectors 

Furnish & install all protection & SCADA cables 

Furnish & install two 13.2kV relay panels and all accessories 

Startup, testing & commissioning of 13.2kV GIS 

Testing & commissioning of relays & meters 

General conditions & items not included above (list below) 

TOTAL  PRICE PROPOSED 

$681,432.93

$27,122.01

$56,180.61

$41,479.14

$178,694.40

$31,006.29

$28,538.14

$120,112.15

$1,164,565.67



Activity ID Activity Name Original
Duration

Remaining
Duration

Start Finish

WAPA - EWAPA - East End Sub Phase 2 270 270 04-May-20 14-May-21

MilestonesMilestones 270 270 04-May-20 14-May-21

A1000 Notice to Proceed 0 0 04-May-20
A1110 Factory Acceptance Test - 13.2kV GIS 0 0 20-Nov-20
A1140 Substantial Completion 0 0 07-May-21
A1100 Final Completion 0 0 14-May-21

ProcuremProcurement 245 245 04-May-20 03-Jan-21

A1010 Release/Fabricate 13.2kV GIS Vendor 200 200 04-May-20 19-Nov-20
A1020 Procure Cables 175 175 04-May-20 25-Oct-20
A1030 Release Relay Panel Vendor 150 150 04-May-20 30-Sep-20
A1050 13.2kV GIS - Factory Acceptance Testing 5 5 20-Nov-20 24-Nov-20
A1060 Factory Release / Shipping 40 40 25-Nov-20 03-Jan-21

ConstructConstruction 87 87 10-Dec-20 09-Apr-21

A1070 Install New GIS Platform 15 15 10-Dec-20 30-Dec-20
A1040 Install New GIS Gear 60 60 04-Jan-21 26-Mar-21
A1120 Install Relay Cabinets  /  SCADA 60 60 04-Jan-21 26-Mar-21
A1130 Pull Cable / Terminate 60 60 18-Jan-21 09-Apr-21

Startup / CStartup / Commission 20 20 12-Apr-21 07-May-21

A1080 Startup And Commissiong of New 13.2 kV Gear 20 20 12-Apr-21 07-May-21

Final ComFinal Completion 5 5 10-May-21 14-May-21

A1090 Final Completion 5 5 10-May-21 14-May-21

May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug
2020 2021

Notice to Proceed
Factory Acceptance Test - 13.2kV GIS

Substantial Completion
Final Completion

Release/Fabricate 13.2kV GIS Vendor
Procure Cables

Release Relay Panel Vendor
13.2kV GIS - Factory Acceptance Testing

Factory Release / Shipping

Install New GIS Platform
Install New GIS Gear
Install Relay Cabinets  /  SCADA

Pull Cable / Terminate

Startup And Commissiong of New

Final Completion

WAPA - East End Sub Phase 2 Data Date:04-May-20
Run Date:16-Apr-20 15:00

Actual Work
Remaining Work

Critical Remaining Work
Milestone

Page 1 of 1 TASK filter: All Activities
© Oracle Corporation
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PROPOSAL  EVALUATION TEMPLATE 

Project: East End Substation 

Restoration & Expansion Project, 

Phase 2 (13.2kV GIS)   

Project Number: 

Date: 

Evaluation Criteria Weight 

(100) Bidder 1 Bidder 2 Bidder 3 Bidder 4 Bidder 5 Bidder 6 
1. Experience/Ability to Perform Work 20 

2. Compliance with Contract Drawings

& Specifications 
20 

3. Time for Performance/Delivery 20 

4. Cost 20 

5. Financial Strength 10 

6. Reputation of Company 10 

Total Score Score Score Score Score Score 

100 0 0 0 0 0 0 
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PROPOSED PAYMENT SCHEDULE: 

A. 05% - Mobilization (not to exceed 5% of total lump sum cost) 

B. 55%- Shipment of 13.2kV GIS 

C. 05%- Shipment of Platform  

D. 05%- Shipment of Relay Panels and Relays 

E. 20%- Installation of GIS 

F. 10%- Project Closeout 

Note:  Payments would be considered based on work completed and equipment purchased.  

The terms for this payment schedule will have to be agreed upon by the Offeror  and the 

Authority.  

PLEASE SUBMIT THE FOLLOWING INFORMATION WITH YOUR 

PROPOSAL : 

Equipment rental rates which would be charged for additional work outside the scope of 

work of the contract. 

The undersigned agrees that for extra work, if any, authorized by the Authority r and 

performed in accordance with the terms and provisions of the annexed form of 

AGREEMENT, it  will accept compensation as stipulated therein as full payment for such 

extra work. 

If this Proposal  is accepted by the Authority , the undersigned agrees to complete the entire 

work provided to be done under the Contract within the time stipulated in the Proposal 

Form item # 9. 

The Offeror  agrees to perform the work as specified and indicated on the drawing for the 

Base Bid Lump Sum Amount of 
$______________________________________________  ( Offeror must fill in this 

blank with amount in words and $ numbers) over a period of
______days. 

BASIS OF AWARD: 

Offerors s must acknowledge receipt of addendum(s) as follows: 

Addendum __________________________________________________________ 

Addendum___________________________________________________________ 

Addendum___________________________________________________________ 

1 dated 3/23/2020

2 dated 3/23/2020

3 dated 4/1/2020

*Initialed addenda attached

One Million One Hundred Sixty Four Thousand Five Hundred Sixty Five Dollars and 
Sixty Seven cents1,164,565.67

365
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(Insert addendum(s) numbers, name, dates and initial) 

The Offeror  certifies that the addendum(s) above have been received and that changes 

covered by the addendum(s) have been considered in this Proposal.  

(If Offeror  is a Partnership , fill in the following blanks) 

Names of Partners Residence of Partners General or Limited Partner  

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________ 

Dated ________________ ______________________________________________________ 

(Name of Offeror) 

______________________________________________________ 

(Address of Offeror) 

______________________________________________________ 

(City, State, Zip) 

______________________________________________________ 

(Telephone) 

(If Offeror  is a Corporation, fill in the following blanks) 

Organized under the laws of the State of_____________________________________________

_____________________________________________________________________________ 

Name and Address of President____________________________________________________

_____________________________________________________________________________

Name and Address of Vice-President _______________________________________________

______________________________________________________________________________ 

Name and Address of Secretary____________________________________________________ 

______________________________________________________________________________ 

territory of Virgin Islands

William J Haugland

2669 South Bayshore Drive, Apt Ph2N, Miami FL 33133

John Reynolds

16 Allyson Place, East Setauket, NY 11733

Edward Tackenberg

94 Diamond Avenue, East Meadow NY 11554

lriello
Cross-Out
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Dated ________________ ______________________________________________________ 

(Name of Offeror) 

______________________________________________________ 

(Address of Offeror) 

______________________________________________________ 

(City, State, Zip) 

______________________________________________________ 

(Telephone) 

(If Offeror is a Joint Venture, fill in the following blanks) 

Please list the name and address of each entity comprising this Joint Venture 

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________ 

Is the Joint Venture Incorporated: __________________________________________________ 

Organized under the laws of the State of_____________________________________________ 

What Company will be negotiating this agreement on behalf of the Joint Venture:  

Dated ________________ ______________________________________________________ 

(Name of Offeror) 

______________________________________________________ 

(Address of Offeror) 

______________________________________________________ 

(City, State, Zip) 

______________________________________________________ 

(Telephone) 
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W.  QUESTIONNAIRE (MANDATORY) 

The undersigned guarantees the truth and accuracy of all statements and answers herein 

contained. Include additional sheets if necessary.  

1. How many years has your company  been in business as a General Contractor,

Sub- Contractor? (circle one). __________Years

2. Within the past five years, how many Construction projects equal to or greater

than this project has your company  completed? _____________

3. Have you ever failed to complete work per Contract Specifications or within the

time limits of a Contract awarded to you, if so, where and why?

__________________________________________________________________

__________________________________________________________________

_____________________________________

4. Name three individuals or corporations for which you have performed related

work and to which you refer.

__________________________________________________________________

__________________________________________________________________

____________________________________

5. Have you personally inspected the site of the proposed work? ________________

Describe any anticipated problems with the site and your proposed solutions.

__________________________________________________________________

__________________________________________________________________

_____________________________________

6. Will you subcontract t any part of this work? _____________  If so, give details.

__________________________________________________________________

__________________________________________________________________

_____________________________________

7. Have you included any exceptions with your proposal?

__________________________________________________________________

__________________________________________________________________

_____________________________________

8. Have you included a Preliminary Project Schedule with your proposal? ________

What is the proposed completion date for the project? _______________

8 / 2 Years USVI

7

No

WAPA , PSEG and National Grid

Yes

N/A

Yes

Yes
Fortress Electric

5/15/2021
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9. Have you included the professional resume of your intended Project Manager

with your proposal?

__________________________________________________________________

10. State the true, exact, correct, and complete name of the partnership, corporation or

trade name under which you do business, and the address of the place of business.

(If a corporation, state the name of the President and Secretary. If a partnership,

state the names of all partners. If trade name, state the names of the individuals

who do business under the trade name. It is necessary that this information be

furnished.)

________________________________________ 

(Correct Name of Offeror ) 

The business is a Sole Proprietorship, Partnership, LLC, Joint Venture  or 

Corporation. (Circle one)  

Yes

Haugland Virgin islands, Inc.

*please see attached address/president/secretary

lriello
Oval
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#10 Questionnaire 

Address: 18A Estate Havensight St Thomas, VI 008803 

President: William J Haugland 

Secretary: Edward Tackenberg 



Haugland Energy Group LLC / 
Haugland Virgin Islands, Inc 

18A Estate Havensight 
St Thomas USVI 00802 
Phone:  516-336-6720 

Kevin J. Hansen 

Kevin Hansen brings more than twenty years of experience and successful performance in contract management, 
project management, operations, estimating and project controls. He has extensive experience with major building 
construction, civil works and the power industry projects. He is performance driven, with a very high level of 
personal integrity and strong core values. He consistently demonstrates the ability to effectively manage project 
teams, individuals and each phase of a project and assignment from both a corporate and project level. Mr. Hansen 
is a licensed USVI construction contractor (1-47167-1B). 

Haugland Energy Group       September 2017 – Present  
Project Manager 
Manage the complete execution of assigned projects and contracts. Develop project cost estimates, budgets, cost to 
complete forecasts and project execution plans for assigned projects. Prepare, manage and close out all subcontracts 
and purchase orders. Developed detailed plans and schedules including labor forecasts and requirements of trades, 
project staff and subcontractors. Complete responsibility of all aspects of each project throughout the projects 
lifecycle including, Schedule Milestones, and Profit & Loss considerations. 

Projects 
 WAPA East End Substation Restoration and Expansion Project, St Thomas, USVI
 NextEra Battery Storage Project, 5 MW Peaking Power, East Hampton, New York
 NextEra Battery Storage Project, 5 MW Peaking Power, Montauk, New York
 PSEG / FEMA – Long Island Transmission and Distribution System Storm Hardening ($200MM)

Phoenix Power Group, Inc. (a division of Quanta Services, Inc.)  September 2007 – October 2017 
Director of Project Services 
Responsible for the management of the Cost Estimating, Purchasing and Project Management Departments.  
Oversee the complete lifecycle of all projects from bid phase through closeout. Responsible for the preparation and 
accuracy of EPC project cost estimates, proposals and schedules.  Participate in EPC/Owner Contract negotiations.  
Responsible to prepare project budgets, develop and oversee subcontract RFP’s and negotiate subcontract values, 
change orders and contract close-out values. Prepare project budget reports, baseline schedules. Monitor on site 
project management and ascertain status of all projects from cost, efficiency, time and risk mitigation perspectives. 

Projects 
 ATCO Strathcona, 100 Combined Cycle Power Plant, Ft. Saskatchewan, Alberta, Canada ($400MM)
 Peace River Power, 50 MW Simple Cycle Power Plant, Peace River Alberta, Canada ($100MM)
 Anchorage ML&P, 125 MW Combined Cycle Power Plant, Anchorage, Alaska ($200MM)
 Meadow Lake BioEnergy, 35 MW Biomass Power Plant, Meadow Lake, Saskatchewan, Canada ($65MM)
 Rikers Island, 14 MW Simple Cycle Power Plant, Queens, NY ($40MM)
 York Energy Centre, 400 MW Simple Cycle Power Plant, Toronto, Canada ($165MM)
 OSI Pharmaceuticals, Replacement of Central Heating Plant, Ardsley, NY ($30MM)
 Hunlock Creek Power Station, 100 MW Combined Cycle Power Plant, Hunlock, PA ($10MM – Electrical

Only)
 Waterbury Generation, LLC – 100 MW Simple Cycle Power Plant, Waterbury, CT ($67MM)
 Caithness Long Island Energy Center – 138 kV Switchyard ($5MM)
 DASNY - Harlem Hospital Emergency Generator Upgrades ($10MM)
 DASNY - Elmhurst Hospital Emergency Generator Upgrades (10$MM)



Biography: Kevin J. Hansen 

- continued - 

Conti Enterprises, Inc.      December 2006 to September 2007 
Project Manager 
Managed the complete execution of assigned projects and contracts. Developed project cost estimates, budgets, cost 
to complete forecasts and project execution plans for assigned projects. Prepared, managed and closed out all 
subcontracts and purchase orders. Developed detailed plans and schedules including labor forecasts and 
requirements of trades, project staff and subcontractors. Was responsible for all aspects of assigned projects 
beginning with the initial project estimate phase all the way through to startup, final completion and closeout. 

Projects 
 Neptune HVDC Project – 600 MW Power Conversion Facility – Scope of work included Building

Construction and Civil Contract for Siemens Power Transmission and Distribution, Hicksville, New York.
($30MM)

Modern Continental Construction, Corp./Jay Cashman, Inc.  November 2001 – December 2006 
Project Manager 
Managed all financial aspects of assigned contracts (invoicing, change orders, project payables, budget management, 
cost projections and cost to complete reports). Administered the company’s objectives, policies, procedures and 
performance requirements of assigned projects. Supported and carried out the Company's strategic plans, goals and 
ideas including; level of quality, safety, housekeeping, client relations, labor relations, subcontractor relations.  
Planed, organized, coordinated and staffed key field positions through coordination with department heads.  
Monitored and controlled construction through administrative direction of on-site supervision to ensure projects 
were built safely, on schedule, within budget and in compliance with plans and specifications.  Assisted in 
developing the project schedules and updates with scheduler and ensure the construction and contractual 
requirements of the schedule were met. 

Projects 
 Bascule Bridge at Wantagh Parkway, New Bascule Bridge, NYSDOT, Jones Beach, NY (50MM)
 Rehabilitation and HOV installation at Long Island Expressway (Exits 32 to 41), NYSDOT ($200MM)
 80 MW Oil Fired Simple Cycle Power Plant with SCR, PP&L, Shoreham, NY ($40MM)
 80 MW Gas Fired Simple Cycle Power Plant with SCR, PP&L, Edgewood, NY ($40MM)

MDM International/ Interstate Industrial Corp.    April 1997 – November 2001 
Project Manager 
Responsible for developing, estimating and executing assigned projects. Was highest profit grossing Project 
Manager of company for three consecutive years. Established and Managed a New York divisional office for the 
company. Solely responsible for New York’s divisional offices market development, project execution, budgeting 
requirements and profit margins. 

Projects 
 85 Luxury Condominium Complex, Ivy Equities LLC, Columbus Condos Hoboken, New Jersey ($20MM)
 Terminal 4 Reconstruction Project, Civil Contract, Morse Diesel, JFK Airport, Jamaica, NY ($20MM)
 Office Facilities, Swiss Airlines, Terminal 4 JFK Airport, Jamaica, New York ($2MM)
 First Class Passenger Lounge Facility, Aer Lingus Airlines, Terminal 4 JFK Airport ($2MM)
 Office Facilities, Aer Lingus Airlines, Terminal 4 JFK Airport, Jamaica, NY ($3MM)
 First Class Passenger Lounge Facility, El-Al Airlines, Terminal 4 JFK Airport ($2MM)
 Office Facility, Air France Airlines, Air Cargo Facility, JFK Airport, Jamaica, NY ($1MM)
 125,000 SF Dormitory Facility, Fairleigh Dickinson University, Madison, New Jersey ($17MM)



Biography: Kevin J. Hansen 

- continued - 

Burns and Roe Enterprises, Inc. January 1996 – April 1997 
Senior Estimator 

Projects 
 Construction Planning, Accelerator Production of Tritium (APT), U.S. Department of Energy ($1B)

Northwest Airlines, Kennedy Airport March 1995 – January 1996 
Construction Manager 

Projects 
 80,000 SF Aircraft Cargo Hangar and Office Facility, Northwest Airlines, JFK Airport, Jamaica, NY

($18MM) 

LiRo Group/KIAC Partners (JFK Airport, Jamaica, NY) September 1992 – March 1995 
Project Controls/ Contract Manager 

Projects 
 125 MW Combined Cycle Cogeneration Plant , KIAC Partners, JFK Airport, Jamaica, NY ($220MM)
 Renovation of Nassau County Courthouse Holding Facility, Hempstead, NY ($3MM)
 Construction of New Student Center, Nassau County Community College, Hempstead, NY ($9MM)
 Construction of Police Maintenance Facility and Highway Patrol Headquarters, Bellmore, NY ($12MM)
 Installation of Central District Heating/Cooling System throughout all terminal facilities, JFK Airport

($12MM)

Education 
B.S. Construction Management, Roger Williams University, Bristol, RI 
Civil Engineering Technology, State University of New York, Farmingdale, NY 
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