

APPENDIX 4B - FORM OF BESS FINAL COMPLETION CERTIFICATE

WARTSILA NORTH AMERICA, INC. ("Contractor"), under the Engineering, Procurement and Construction Contract, dated _____, 2020 ("Agreement"), between Contractor and US VIRGIN ISLANDS WATER AND POWER AUTHORITY ("Owner"), hereby certifies that in accordance with Section 10.6.2 of the Agreement:

- (a) Contractor has achieved Substantial Completion of the BESS;
- (b) The performance of the Work (except for warranty Work) related to the BESS has been completed, including all items in the Punchlist for the BESS, in accordance with the Agreement;
- (c) All Liquidated Damages for the BESS have been paid or are to be deducted from the BESS Final Completion invoice;
- (d) Contractor has delivered to Owner the Documentation that Contractor is required to deliver to Owner for the BESS at or prior to Final Completion;
- (e) There exists no Contractor Default.

Capitalized terms used but not defined herein shall have the respective meanings assigned to them in the Agreement.

IN WITNESS WHEREOF, Contractor has executed and delivered this BESS Final Completion Certificate through its duly authorized representative as of the ____ day of _____, 20__.

WÄRTSILÄ NORTH AMERICA, INC.

By:

Name:

Title:

Owner hereby accepts the foregoing in accordance with the terms of the Agreement.

IN WITNESS WHEREOF, (Owner) has caused this Acceptance Certificate to be executed by its duly authorized representative as of the ____ day of _____, 20__.

US VIRGIN ISLANDS WATER AND POWER
AUTHORITY

By:

Name:

Title:
