

APPENDIX 8B - FORM OF BESS SUBSTANTIAL COMPLETION CERTIFICATE

WARTSILA NORTH AMERICA, INC. ("Contractor"), under the Engineering, Procurement and Construction Contract, Contract Number _____, dated _____, 2020 ("Agreement"), between Contractor and US VIRGIN ISLANDS WATER AND POWER AUTHORITY ("Owner"), hereby certifies that in accordance with Section 10.3.2 of the Agreement:

- (a) Mechanical Completion of the BESS has occurred;
- (b) The Performance Tests have been successfully completed, meaning all Minimum Performance Criteria have been achieved and all Performance Guarantees have been achieved ;
- (c) Contractor has delivered to Owner all drawings (except as-built drawings of the BESS), test results (in sufficient detail to permit Owner to verify successful completion of the Performance Tests) and
- (c) Contractor has delivered to Owner a written plan for completing all Punch List items necessary to achieve Final Completion of the BESS and such plan has been agreed to by Owner as evidenced by the signing of the Punch List by both Parties.

Capitalized terms used but not defined herein shall have the respective meanings assigned to them in the Agreement.

IN WITNESS WHEREOF, Contractor has executed and delivered this BESS Substantial Completion Certificate through its duly authorized representative as of the ____ day of _____, 20__.

WÄRTSILÄ NORTH AMERICA, INC.

By:

Name:

Title:

Owner hereby accepts the foregoing in accordance with the terms of the Agreement.

IN WITNESS WHEREOF, (Owner) has caused this Acceptance Certificate to be executed by its duly authorized representative as of the ____ day of _____, 20__.

US VIRGIN ISLANDS WATER AND POWER
AUTHORITY

By:

Name:

Title:
