VIRGIN ISLANDS WATER & POWER AUTHORITY
ST. THOMAS, FEEDER 5A

PAYMENT SCHEDULE
Description Payment Percentages
General:
1. Mobilization (Including Bonding) 3%
2. Mitigation & Control Measures Complete (Storm Water, Sediment
& Erosion, Dust, Noise / Vibration Control, Landscaping & 1%
Tree Protection, etc.)
3. Traffic Control 1%
4. Specialty Consulting Services (Arborist, Archaeologist, Land Surveyor/ 2%
Civil Engineer
5. Project Cleanup / Punchlist / Demobilization / Contract Closeout
Complete 10%
Civil Work:
6. Primary & Communications Duct Banks Installed / Secondary
Conduits Installed, Including Street Light Conduits, & Handholes 40%
7. Concrete Equipment Pads & Bollards Installed 5%
8. Road Restoration & Roadway Striping / Marking Complete,
Curbs / Sidewalks Repaired 14%
9. Rock Excavation (Refer to Definition of Rock in Contract
Specifications)
1%
Electrical Work:
10. Pad Mounted Electrical Equipment Installed 5%
11. Grounding & Bonding Complete 2%
12. Medium Voltage Cables Pulled / Installed 6%
13. Manhole Accessories & Medium Voltage Cable Accessories
Installed / Terminated 5%
14. Low Voltage Wiring, Connectors, Street Lights 4%
15. Electrical Acceptance Testing Complete & Feeder Energized 1%

Note: Contractor shall submit monthly invoices in accordance with progress based on the payment
percentages listed above.



