VIRGIN ISLANDS WATER AND POWER AUTHORITY
POST OFFICE BOX 1450
SAINT THOMAS
U.S. VIRGIN ISLANDS 00804-1450

CONTRACT BETWEEN THE VIRGIN ISLANDS WATER AND POWER AUTHORITY
AND CARITECH GROUP, LLC.
Contract No. SC-17-26
The proceeding Contract is a properly negotiated agreement between all
parties involved. Any marks, changes, white out, or deletions without the expressed
written permission from all parties involved shall make this contract null and void.
This Contract (hereinafter the “Contract”) entered into this 21st day of January ,
2026 by and between CARITECH GROUP, LLC, located at P.O. 5018, St. Croix, USVI
00851 (hereinafter referred to as “Contractor’) and the V.. WATER AND POWER
AUTHORITY, located at P.O. 1450, St. Thomas,V.l. 00804 (hereinafter referred to as the
“Authority”) to design the Norre Gade Waterline Project, St. Thomas U.S. Virgin Islands.
The Authority and Contractor shall hereinafter be jointly referred to as the “Parties”.

WITNESSETH

In consideration of the mutual promises, covenants and conditions contained herein,
the Parties hereto, intending to be legally bound, hereby agree as follows:

1. 1.SCOPE OF WORK/WORK: The Contractor shall design a water system that
will result in the replacement of approximately +/- 3,700 linear ft. of 12-inch and 1450 linear
feet of 6- inch ductile iron waterlines with C-900 DR-14 PVC pipe, including service lines, all
necessary fittings, valves, hydrants, and appurtenances necessary to complete the job. The
new pipeline will connect to the existing 8-inch ductile iron stub-out pipe at Norre Gade,
which links to the 12-inch main. The alignment will continue through Hospital Gade and

Dronnigens Gade, East, ending at the intersection with Alton Adams Sr. Drive. The Work
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shall conform to the Authority’s Professional General Contract Terms with Federal

Requirements, attached hereto as Appendix “A” and the Contractor's Scope of Work,

attached hereto as Exhibit “I”. Specifically, Contractor shall provide the following but not

limited to:

A. Topographic Survey Work:

Topography and Base Maps

Survey of Pipe Route

Detailed As-Built Survey of Pipe Route
Above Ground Appurtenances

o O O O

B. GPR Survey Work:

o Two longitundial Scans -one at center of each road lane
o One lateral Scan across roadway
o Underground Utilities Location
o Locate all objects to 6 feet Deep-scan to 10 ft for drain struct.
C. Subsurface Soil Research & Investigation -limited
o Limited Gotechnical Investigation-Soil borings Program Six (6)
borings at 1000 ft interval and a max depth of 10ft

D. Coordination Meetings with Utility companies
o Coordination with utility companies

E. Piping Design

o Generation of Engineering Drawings
Generation of BID Docs and Contract Specs.
Estimation of Cost of Construction
Field Inspection of Design
Output (print-outs)

O O O O

F. Environmental & Construction Permits
o Federal Consistency Determination (FCD) Application
o DPW Excavation Permit Application
o DPNR FHP Application
o DPNR Building & Plumbing Permit Application

G. Generation of Monthly Status Reports
o Status Reports

2. CONSIDERATION: In consideration of the Contractor's performance of -
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the Work, the Authority shall pay to Contractor an amount not to exceed Two Hundred
Twenty-Five Thousand Five Hundred Five Dollars and 00/100 ($225,505.00). This
Contract is a requirements contract under which Contractor agrees, subject to the terms of
this Contract, to provide the Work as and when required by the Authority. The Authority shall
purchase and pay only for the Work actually requested and completed, with no obligation to
remit the full approved contract value. The Contractor shall charge the Authority for the Work
in accordance with the Payment Schedule as indicated in Section 4 of this Contract.

The Consideration herein shall be for all Work performed by the Contractor pursuant
to this Contract. Payment of any taxes, duties, customs, excise, or other fees shall be the
sole responsibility of the Contractor. Unless otherwise authorized by law, the Authority shall
not be responsible in any way for any taxes, customs, duties, excise, or other fees.

3. TERMS/PROGRESS REPORTS: This Contract shall take effect upon full
execution (“Effective Date”). Once the Work has commenced based on the dates included
in the Notice to Proceed, the Work shall not surpass the effective termination date of the
contract, which is three (3) months from the effective date.

4. TERMS OF PAYMENT: All invoices shall be submitted electronically

to the Project Manager, with a copy to Accounts Payable at accountspayable@yviwapa.vi

and Grants Management at grantsmanagement@yviwapa.vi. Invoicing shall be submitted

monthly for work completed that month. All invoices will be based upon a thirty (30) day
payment term of approval. Payments shall be made on a progress billing and payment
method, after review and approval by the Authority’s Project Manager, in accordance with
the payment schedule below:

CONTRACTOR’S MILESTONE SCHEDULE D
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A. Mobilization $ 22,550.50 (10%)
B. Information Gathering & Conceptual Design $ 67,651.50 (30%)
C. Preliminary Design (70% design complete) $ 67,651.50 (30%)
D. Final Design Completion (100% complete) $ 67,651.50 (30%)

TOTAL CONSIDERATION $ 225,505.00

5. GROSS RECEIPTS: Title 33, Section 44 of the Virgin Islands Code, as
amended, requires the Authority when making a payment under this Contract, to deduct
and withhold from such payments, gross receipts taxes as required by law pursuant to 33
V.I.C. §43(a) for each payment for Work performed in the Virgin Islands.
Notwithstanding any other provisions of this Contract to the contrary, it is agreed between
the Parties that for the purposes of complying with Title 33, Section 44 of the Virgin Islands
Code, the Authority shall withhold and forward to the Bureau of Internal Revenue the sum
of or such amount as required by any changes to the law at 33 V.I.C. §43(a). Despite the
requirements under Title 33, Section 44, the Contractor agrees that calculation of gross
receipts taxes shall be the sole responsibility of the Contractor. The amount of gross
receipts to be withheld shall be $11,275.25. The Authority shall not be responsible in any
manner for the miscalculation of the gross receipts due under this Contract or for any
additional assessments by the Bureau of Internal Revenue resulting from work performed
under this Contract.

In the event the Contract is amended, and the consideration herein increases, the
appropriate amount of gross receipt taxes to reflect the increase in the consideration will
be deducted.

6. BUSINESS LICENSE: Contractor must comply with all Virgin Islands' laws
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with respect to licensing which must be obtained in connection with its business operation(s).
All necessary and applicable license(s) shall be obtained by the Contractor and copies
presented at the time of contract execution. Failure by Contractor to present its license(s) at
the time of execution of the contract by the Contractor may, at the sole option of the
Authority, be grounds to rescind the Contract award and consider the Contract void.

7. LIQUIDATED DAMAGES: The Authority may assess liquidated damages
solely for the Contractor's delay in performing the Work. For each day that performance of
the Work extends beyond the specified completion date, for any cause other than excusable
causes as defined in Paragraph 13(a) of the Authority's attached General Contract Terms
dated March 14, 2019 with Federal Requirements, incorporated by reference herein as
Appendix “A”; the Contractor and his sureties shall be liable to the Authority and shall be
assessed liquidated damages in the amount of One Hundred Fifty Dollars and 00/100
($150.00) a day subject to a maximum of liquidated damages not to exceed Fifteen Percent
(15%) of the total consideration stated herein.

Liquidated damages shall be the Authority’s exclusive remedy for delay damages
unless the Authority elects, in its sole discretion, to waive liquidated damages and pursue
actual damages incurred as a result of such delays.

8. INDEMNIFICATION: The Authority is entitled to indemnification in
accordance with Section 15 of the Authority’s Professional General Contract Terms with
Federal Requirements, dated March 14, 2019, which is attached hereto and fully
incorporated by reference herein as Appendix “A.” If the Contractor fails, after notice and
reasonable opportunity, to assume the defense of any claim, the Authority may at the

expense of the Contractor contest, settle, or consent to the entry of any judgment with
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respect to, or pay in full, such claim and Contractor shall upon demand promptly reimburse
the Authority for all defense and settlement costs.

9. INSURANCE: The Contractor shall, at its expense, before any Work is
commenced, cause to be issued and maintained throughout the duration of the Term,
insurance as described in the Authority’s Professional General Contract Terms with Federal
Requirements, dated March 14, 2019. A copy of the insurance certificate must be presented
to the Authority’s Contracting Officer at Contract execution.

10.DESIGNATED PERSONNEL: The Authority reserves the right to
designate personnel to provide information and to coordinate the Work with the Contractor.

The Authority shall designate the following individual in the following capacity:

Project Manager

La’Ron Henry

Mechanical Engineer

Virgin Islands Water and Power Authority
P.O. Box 1450

St. Thomas, U.S. Virgin Islands 00804-1450
Laron.henry@viwapa.vi

(340) 513-7279

The Contractor designates the following individual in the following capacity:

Project Manager

Eric Douglas

Caritech Group, LLC

P.O. Box 5018

Kingshill, St. Croix, VI 00850
caritechgroup@gmail.com
(340)-690-9533

11.CHANGE ORDERS: All change orders or requests for additional services,
must be approved in writing by the Authority’s Contracting Officer. In the absence of such

written approval, Contractor shall be liable for any changes in the Work not in conformance
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with this Contract.

12.RELIANCE: The Contractor’s representations of its ability to perform the
Work with skilled and competent personnel area substantial and material condition of this
Contract. The Contractor agrees, or is otherwise aware, that the Authority shall rely on all
the representations in its correspondence as incorporated in the submitted documents
attached hereto as Exhibits “I”.

13.OWNERSHIP AND USE OF DOCUMENTS: All documents
and data, written or otherwise generated by Contractor under the Contract including original
drawings, estimates, reports, specifications, calculations, field notes, data, etc., and work
product are to become the property of and shall be delivered to the Authority. Contractor
shall retain one reproducible copy of these documents generated by the Contractor.
Notwithstanding anything to the contrary, Contractor is and will remain the exclusive owner
of all of Contractor’s proprietary software and intellectual property owned by or licensed to
Contractor prior to the Effective Date or created or developed outside the scope of this
Contract, including all additions, enhancements, and derivatives thereto.

14.FORCE MAJEURE: Notwithstanding anything to the contrary contained
herein, the Contractor shall not be liable for delays or failures in performance caused solely
by events beyond its reasonable control, including but not limited to acts of God, war, civil
unrest, pandemics, or terroristic acts, provided that such events directly and demonstrably
prevent the Contractor’s performance under this Agreement.

The Contractor shall provide written notice to the Authority within five (5) business

days of the occurrence of any event it believes constitutes Force Majeure. This notice must

include a detailed description of the event, its anticipated impact on performance, and the
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expected duration of the delay.

The Contractor shall use commercially reasonable efforts to mitigate the effects of
the Force Majeure event and resume performance as soon as practicable. If the Force
Majeure event continues for more than thirty (30) consecutive calendar days, the Authority
may, at its sole discretion, terminate or suspend the Agreement without penalty.

The Contractor’s financial obligations, including payment of retainage or penalties for
prior non-performance, shall not be excused by Force Majeure unless explicitly agreed to in
writing by the Authority.

15.PROFESSIONAL STANDARDS: The Contractor shall observe and
maintain the professional standards and good practices applicable to its profession and to
Contractors doing business in the U.S. Virgin Islands.

16.LIABILITY OF OTHERS: Nothing in this Contract shall be construed to

impose any liability against the Authority to persons, firms, associations, or corporations
engaged by the Contractor as servants, agents, or independent contractors, or in any other
capacity whatsoever, or make the Authority liable to any such persons, firms, associations,
or corporations for the acts, omissions, liabilities, obligations, and taxes of Contractor of
whatsoever nature, including but not limited to employment insurance and social security

taxes for Contractor, its servants, agents, employees, or independent contractors.

17.COMPLIANCE WITH OTHER LAWS: The Parties to this agreement shall
comply with all applicable laws, rules, regulations and public policies that prohibit unethical
conduct regarding the obtaining, retention or conduct of business or an unfair advantage

(“Laws”). The Parties shall not directly or indirectly give, offer, promise, authorize, or allow
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to be given, offered, or promised, anything of value to an official or employee of any
government, state-owned enterprise, international organization including subdivisions
thereof or entities acting on behalf of a government, state-owned enterprise, international
organization or subdivision thereof (any such employee or official referred to collectively as
“Official”), while knowing or having reason to know that such thing of value is to be given,
offered, or promised to an Official (including political parties or officials thereof or candidates
for foreign office) in order to: (i) influence any officials thereof, or (ii) induce such Official to
use this influence to affect or influence any act or decision of any government (or any
subdivision thereof), or (iii) assist the Parties in obtaining or retaining business, or in directing
business to any person or obtain an unfair advantage for the Parties in any respect.

Should any Party violate any of the Laws then: (i) the other Party(s) shall have the
right to immediately terminate the Agreement for cause; (ii) the other Party(s) shall have a
right of action against the offending Party in breach of such laws; and (iii) the offending Party
shall indemnify the other Party(s) for any penalty, loss or expenses incurred by the other
Party(s) as a result of the offending Party’s breach of any of its obligations under this
Section.

18.PRESENTATION OF COMPLIANCE WITH THE LAW: The Parties hereto
represent and warrant that this Contract and its performance do not violate any law,
regulation, or policy of the United States Virgin Islands. Any Party hereto shall be relieved
of its obligations to perform under this Contract to the extent such performance would violate
any law, regulation, or policy of the United States.
19.INDEPENDENT CONTRACTOR: The Contractor shall perform this

Contract as an independent contractor and nothing herein contained shall be construed to
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be inconsistent with this relationship or status.
20.ASSIGNMENT: The Contractor shall not subcontract or assign any part
of the services under this Contract without the prior written consent of the Authority.
21.CONTRACT DOCUMENTS: The Contractor shall complete Work to be
performed in accordance with the Contract documents. The Contract documents include:
1. The Authority’s Professional General Contract Terms with Federal
Requirements and Insurance Requirements dated March 14, 2019,

attached hereto and incorporated by reference herein as Appendix “A”;

2. The Authority’s Request for Proposal, PR-15-25, April, 2025, attached
hereto and incorporated by reference herein as Appendix “B”;

3. The Authority’s Request for Proposal, PR-15-25, Addendum I, attached
hereto and incorporated by reference herein as Appendix “C”; and

4. The Contractor’s response to PR-15-25, dated June 13, 2025, attached
hereto and incorporated by reference herein as Exhibit “I”.

In the event of any inconsistencies between the written agreements comprising the
Contract, the matter will be resolved according to the following descending order of
precedence: (1) This Contract; (2) the Authority’s Professional General Contract
Terms with Federal Requirements attached as Appendix “A”; (2) the Authority’s
Request for Proposal (PR-15-25) attached as Appendix “B”; (3) the Authority’s
Request for Proposal’s (PR-15-25) Addendum | attached as Appendix “C”; and (4)
the Contractor’s Proposal dated June 13, 2025 attached as Exhibit “I”. This Contract
and Contract documents constitute the entire agreement between the Parties
hereto, and all prior understandings or communication, written or oral, with respect
to the subject matter of this Contract are merged herein.

22.PROFESSIONAL GENERAL CONTRACT TERMS: This Contract is

D
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subject to the Authority’s General Professional Contract Terms with Federal Requirements
hereto and made a part of this Contract as Appendix “A”.

23.CONFLICT OF INTEREST: The Contractor warrants and represents that it

has no interest and will not acquire any interest, direct or indirect, which would conflict in
any manner or degree with the performance of its obligations under the Contract. If any such
actual or potential conflict of interest arises under this Contract, the Contractor shall
immediately inform the Authority in writing of such conflict. If, in the reasonable judgment of
the Authority, such conflict poses a material conflict to and with the performance of
Contractor's obligations under this Contract then the Authority may terminate the Contract
immediately upon written notice to Contractor; such termination of the Contract shall be

effective upon the receipt of such notice by the Contractor.

24. EMPLOYMENT OF U.S. VIRGIN ISLANDS RESIDENTS: The Contractor
shall comply with 24 V.I.C. § 126 which requires the following preference for resident
workers (i.e. any person capable of performing services or labor and who is a citizen of the
United States or an immigrant alien admitted to the United States for permanent residence
under the provision of the Immigration and Nationality Act as amended):

Resident workers shall be given preference in employment in the Virgin
Islands in any industry or occupation for which such workers are qualified
and available. Nonresident workers shall be employed only to supplement
the labor force of available and qualified workers. No resident workers shall
suffer any reduction in workweek below 40 hours a week by reason of an
employer employing a non-resident worker. No employer shall employ a
non-resident worker except in strict accordance with the provisions of this
chapter and regulations hereunder. Nothing contained herein shall be
construed to interfere with the policy of the Employment Services in
canvassing of affiliated state employment services to obtain workers before
issuing clearance certification for alien workers.
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The Contractor shall comply with requirements of 31 V.I.C. §§ 271 and 272 and Title
24, Chapter 6 (Protection of Resident Workers) and hire Virgin Islands Residents and
Resident Workers for work in connection with this Contract. The Contractor shall also
ensure that its subcontractor(s) comply with the legal requirement to hire Virgin Islands
residents and Resident Workers in connection with this project and shall require such in
their contract(s) with their subcontractor(s). Upon request of the Authority, the Contractor
shall provide a report and/or information regarding its compliance, and its subcontractor’s
compliance, with the requirement to hire Virgin Islands Residents and Resident
Workers. Before any vacancies are filled with an individual that is not a resident of the
Virgin Islands, the Contractor and its subcontractor(s) shall notify the Employment Security
Agency of the Virgin Islands Department of Labor in accordance with the requirements of 31
V.I.C. § 272 and 27 V.1.C. §303b.

25.NON-DISCRIMINATION: No person shall be excluded from participating
in, be denied the proceeds of, or be subject to discrimination in the performance of the
contracted services on account of race, creed, color, sex, religion, national origin, or
disability.
26.DEBARMENT CERTIFICATION: By execution of this construction

contract, the contractor certifies that it is eligible to receive contract awards using federally
appropriated funds and that it has not been suspended or debarred from entering into
contracts with any federal agency. The contractor shall include this provision in each of its
subcontracts hereunder and shall furnish its subcontractors with the current “LISTS OF
PARTIES EXCLUDED FROM FEDERAL PROCUREMENT OR NON-PROCUREMENT.” In

the event the contractor or any subcontractor misrepresents its eligibility to receive cont?ctp
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awards using federal funds, the contractor or subcontractor agrees that it shall not be entitled
to payment for any work performed under this construction contract or any subcontract and
that the contractor or subcontractor shall promptly reimburse the Virgin Islands Water &
Power Authority for any payment(s) heretofore made.
27.WAIVERS AND AMENDMENTS: No waiver, modification, or amendment
of any term, condition, or provision of this Contract shall be valid or of any force or effect
unless made in writing, signed by the Parties or by their duly authorized representatives,
and specifying with particularity the nature and extent of such waiver, modification, or
amendment. Any such waiver, modification, or amendment in any instance or instances
shall in no event be construed to be a general waiver, modification, or amendment of any of
the terms, conditions, or provisions of this Contract, but the same shall be strictly limited and
restricted to the extent and occasion specified in such signed writing or writings.
28.NOTICE: Any notice required to be given by the terms of this Contract
shall be deemed to have been given when the same is sent by certified mail, postage
prepaid,or personally delivered, addressed to the Parties as follows:
The Authority: Karl Knight
Executive Director
V.l. Water & Power Authority
P.O. Box 1450

St. Thomas, U.S. Virgin Islands 00804-1450
Karl.knight@viwapa.vi

With Copy To: Office of the General Counsel
V.l. Water and Power Authority
P.O. Box 1450
St. Thomas, US Virgin Islands 00804
legaldepartment@viwapa.vi

The Contractor: President
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Eric Douglas
Caritech Group, LLC
P.O. Box 5018

Kingshill, St. Croix, VI 00850
caritechgroup@gmail.com

29.COUNTERPARTS: This Contract may be executed in two or more
counterparts, each of which together shall be deemed an original and the same instrument,
but all of which together shall constitute one and the same instrument. In the event that any
signature is delivered by facsimile transmission or by e-mail delivery of a ".pdf* format data
file, such signature shall create a valid and binding obligation of the party executing (or on
whose behalf such signature is executed) with the same force and effect as if such facsimile
or ".pdf" signature page were an original thereof.

30.GOVERNING LAW AND VENUE: The laws of the U. S. Virgin Islands
shall govern this Contract. The Parties agree that all causes of action against
either Party shall be brought in the court of competent jurisdiction in the Virgin Islands. The
Parties further agree that process may be served upon them in any manner authorized by
the laws of the United States Virgin Islands for such persons and waives and covenants not
to assert or plead any objection which they might otherwise have to such jurisdiction and
such process.

31.SURVIVAL: The following sections of this Contract will survive the
termination or expiration of this Contract and will remain in effect until fulfilled:

Clause 2: Consideration

Clause 8: Indemnification

Clause 21: Contract Documents
Clause 30: Governing Law and Venue


mailto:caritechgroup@gmail.com

VIWAPA and Caritech Group, LLC
SC-17-26
Page 15

32.SEVERABILITY CLAUSE: Should any provision of this Contract be
determined to be void, invalid, unenforceable or illegal for whatever reason, such
provision(s) shall be null and void; provided, however, that the remaining provisions of this
Agreement shall be unaffected thereby and shall continue to be valid and enforceable.

33.ENTIRE AGREEMENT: This Contract and the Contract Documents
constitute the entire agreement of the Parties hereto, and all prior understandings or
communications, written or oral, with respect to the subject matter of this Contract are
merged herein.

SIGNATURE TO FOLLOW
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IN WITNESS WHEREOF, the Parties hereto have duly executed this Contract on

the day, month and year first above written.

CARITECH GROUP, LLC

wﬁwﬁﬁwﬁ _Biv St/ | 2026
WITNESS Ezgdlggt%LAS / Date

V.I. WATER & POWER AUTHORITY:

Clovcten (haitoa Aoonl Kpsaht— 112112026
WITNESS KARL KNIGHT/ Date
Executive Director

APPROVED AS TO LEGAL SUFFICIENCY:

@Q@& 1/12/2026

PATRICIA QUINLAND Date
Assistant General Counsel

Attachments





