
Item Quantity Unit Description Unit Cost Total Cost

1 1 Lot Mobilization
2 1 Lot Bonding:  Bid Guarantee, Performance Bond, Payment Bond 

3 1 Lot
Construction Impact Mitigation including Stormwater / Sediment & 
Erosion Control, Silt Fencing, Haybacking, Dust Control, Dewatering, Noise 
Control, Vibration Control, Landscaping & Tree Protection

4 1 lot Traffic Control/Traffic Control Devices/Road Closure Permits 

5 1 Lot
Specialty Consulting Services  
(Arborist, Archeologist, Land Surveyor/Civil Engineer)

6 1 Lot Project Cleanup, Punchlist, Demobilization,  Closeout 

7
Duct   Banks:  Including  roadway/sidewalk cutting,brush removal,tree 
removal,  excavation,  PVC  conduits, spacers,  elbows,  couplings,   pull  
lines,  warning  tape, Control Density Fill, Select Fill.

7-A 30 Linear Feet
Duct Bank Section A-A: 4-6” PVC, 2-2" PVC in Concrete Envelope
(Refer to Drawing E-102 for Duct Bank Details)

7-B 830 Linear Feet
Duct Bank Section B-B: 2-4” PVC in CDF
(Refer to Drawing E-102 for Duct Bank Details

7-C 3,653 Linear Feet
Duct Bank Section C-C-: 3-4” PVC in CDF
(Refer to Drawing E-102 or Duct Bank Details)

7-D 1,499 Linear Feet
Duct Bank Section D-D: 2-2” PVC  direct burial
(Refer to Drawing E-102 for Duct Bank Details)

7-E 166 Linear Feet
Duct Bank Section E-E-: 4-4” PVC in CDF
(Refer to Drawing E-102 for Duct Bank Details)

7-F 235 Linear Feet
Duct Bank Section F-F: 1-4” PVC  in CDF
(Refer to Drawing E-102 for Duct Bank Details)

7-G 1,805 Linear Feet
Duct Bank Section G-G: 1-1” PVC  direct burial
(Refer to Drawing E-102 for Duct Bank Details)

7-H 35 Linear Feet
Duct Bank Section H-H: 2-4" PVC, 1-2" PVC  in CDF
(Refer to Drawing E-102 for Duct Bank Details)

7-J 35 Linear Feet
Duct Bank Section J-J: 1-2" in direct burial
(Refer to Drawing E-102 for Duct Bank Details)

7-R 375 Linear Feet Install 1-4" rigid galvanized steel conduit along existing cable racking

8-A 1 Each
4’W x 4’L x 4’D Electrical Handhole: Including excavation, concrete forms 
(if cast in place), delivery & storage (if precast), concrete, rebar, back fill, 
heavy duty frame & cover

8-B 1 Each Furnish & Install Secondary Handholes / Junction Boxes
8-C 2 Each Furnish & Install Primary Handholes / Junction Boxes 
9-A 2 Each Switchgear Pad (standard)
9-B 7 Each Lateral Feeder Sectionalizing Cabinet Pad (standard)
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9-C 2 Each Three Phase Transformer Pad (standard)

9-D 4 Each Single Phase Transformer Pad (standard)

9-E 30 Each Furnish & Install Protective Bollards (Per detail on Drawings)

10-A 1 Each
Break into existing manhole as described on Contract Drawings. This work 
will occur outside of normal working hours. 

10-B 1 Each
Intercept existing  primary  conduits   to  refeed  to the Water Island 
Submarine Cable(MOP Required).  This work to be performed outside of 
normal working hours. 

11-A 38 Square Feet Concrete Pavement Replacement (per detail on Dwg. #G-101)

11-B 22,080 Square Feet Bituminous Pavement Replacement (per detail on Dwg. #G-101)

11-C 1,450 Linear Feet Roadway Patching (roads that do not require full lane restoration)

12-A 500 Cubic Yard Rock Excavation:  (Allowance)   

13-A 2 Each
Receive , transport, rig & Install pad mounted switchgear 
(terminations are included under a separate line item)

13-B 1 Each
Furnish, transport, rig & Install pad mounted load interrupter switchgear / 
Primary Metering Cabinet to remove existing switchgear. 

13-C 3 Each
Receive, transport, rig and install 1 phase, 25kVA transformer 
(terminations are included under a separate line item)

13-D 1 Each
Receive, transport, rig and install 1 phase, 50kVA transformer 
(terminations are included under a separate line item)

13-E 1 Each
Receive, transport, rig and install 3 phase, 75kVA transformer 
(terminations are included under a separate line item)

13-F 1 Each
Receive, transport, rig and install 3 phase, 45kVA transformer 
(terminations are included under a separate line item)

13-G 7 Each
Furnish, transport, rig & install, pad mounted lateral feeder Sectionalizing 
Cabinet (junctions & terminations are included under separate line items)

14-A 2 Each
Furnish & install grounding & bonding for pad mounted switchgear 
 per detail on dwg. #E-101

14-B 7 Each
Furnish & install grounding & bonding for pad mounted sectionalizing 
cabinet per detail on dwg. #E-101

14-C 2 Each
Furnish & install grounding & bonding for 3 phase pad mounted 
transformer per detail on dwg. #E-101

14-D 4 Each
Furnish & install grounding & bonding for 1 phase pad mounted 
transformer per detail on dwg. #E-101

15-A 414 Linear Feet

Receive, transport,  pull  /  install  medium  voltage  main  feeder  5A  
cable  (1-1/C  #750  kcmil), Tag   1   on   dwg.   #E-201,   termination   of   
cable   to   be   included   under   cable
termination category

15-B 15,260 Linear Feet
Receive, transport, pull / install medium voltage feeder cable (1/C #1/0) 
tag 2 & 3  on dwg. #E-400, termination of cable to be included under 
cable termination category

16-A 3 Each
Furnish & Install 15kV Cold Shrink Splices for #1/0 AWG Cable               
(Tag 1A on dwg. #E-400)
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16-B 6 Each

Furnish & Install 15KV, Cold shrink Cable Splice for #750 KCMIL Cable, 
with 1/3 Concentric NeutralL, 100% Insulation (Exact Model # to be 
selected on approved cable data sheet) with Shear Bolt or Compression 
Connector 

16-C 77 Each
Furnish & Install 200A, 15kV Elbows 
(Tag 2A on dwg. #E-400)

16-D 43 Each
Furnish & install Cable Fault Indicators 
(Tag 4 on dwg. #E-400)

16-E 6 Each
Furnish & install Deadbreak Elbows, 600A, 15/25kV                                       
(Tag 5A on dwg. #E-400)

16-F 6 Each
Furnish & install 15KV Reducing Tap Plug 
(Tag 6A on dwg. #E-400)

16-G 22 Each
Furnish & Install 18kV elbow type Surge Arresters                                   
(Tag 7B on dwg. #E-400)

16-H 6 Each
Furnish & Install Load Break Feed Thru Inserts 
(Tag 8A on dwg. #E-400)

16-I 6 Each
Furnish & install outdoor termination kits, with support brackets,  for 
#1/0 MV Cable (Tag 10A on dwg. #E-400)

16-J 15 Each
15kV, 3 Point, 200A Junction Located in Sectionalizing Cabinet, w/ SS 
Mounting bracket & Parking Stand 

16-K 6 Each
15kV, 4 Point, 200A Junction Located in Sectionalizing, W/ SS Mounting 
Bracket & Parking Stand

16-L 14 Each Furnish & Install 15kV, Insulating Cap for 200A Bushings

17-A 581 Linear Feet
Furnish &  install #3/0 cu, 600 volt conductor 
(from transformers)

17-B 343 Linear Feet
Furnish &  install #1/0 cu, 600 volt conductor 
(from transformers)

17-C 2,336 Linear Feet
Furnish &  install #2 cu, 600 volt conductor 
(from transformers)

17-D 2,089 Linear Feet
Furnish &  install #6 cu, 600 volt conductor 
(from transformers)

17-E 5,957 Linear Feet
Furnish &  install #8 cu, 600 volt conductor 
(from transformers)

17-F 12 Each
Furnish & install street light fixture, pole, arm, foundation, and 
grounding/bonding per street light fixture detail on dwg. #G-101

17-G 48 Each Secondary lugs / Terminations 
18-A 414 Linear Feet Electrical Acceptance Testing for #750 kcmil , 15kV cable
18-B 15,260 Linear Feet Electrical Acceptance Testing for #1/0, 15kV cable
18-C 3 Each Electrical Acceptance Testing for Pad Mounted Switchgear
18-D 6 Each Electrical Acceptance Testing for Pad mounted transformers 
18-E 11,306 Each Electrical Acceptance Testing for 600 Volt Cable
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