
Item Quantity Unit Description  Unit Cost Total Cost

1 1 Lot Mobilization
2 1 Lot Bonding: Bid Guarantee, Performance Bond, Payment Bond

3 10,800 Linear Feet

Construction Impact Mitigation including Stormwater / Sediment & 
Erosion Control, Dust Control, Dewatering, Noise Control, Landscaping & 
Tree Protection

4 10,800 Linear Feet Traffic Control/Traffic Control Devices/Road Closure Permits 

5 1 Lot
Specialty Consulting Services (Arborist, Archeologist, Land Surveyor/Civil
Engineer/SUE Engineer) 

6 1 Lot Project Cleanup, Punchlist,  Demobilization & Closeout  
Subtotal 
General

7

Duct   Banks:   Including   roadway/sidewalk   cutting,   excavation,   PVC   
conduits, spacers,  elbows,  couplings,   pull  lines,  warning  tape, Control 
Density Fill or Select Fill/Compaction

7-A 10,132 Linear Feet Duct Bank Section A-A 3-4" PVC (flow fill) under road
7-B 552 Linear Feet Duct Bank Section B-B 2-4" PVC (flow fill) under road
7-C 53 Linear Feet Duct Bank Section C-C 1-4" PVC (flow fill) under road
7-D 0 Linear Feet Duct Bank Section D-D  4-4" PVC (flow fill) under road
7-E 13 Linear Feet Duct Bank Section E-E  6-4" PVC (flow fill) under road

7-F 614 Linear Feet Duct Bank Section F-F 1-2" PVC (direct buried secondary or comms)

7-G 3,515 Linear Feet Duct Bank Section G-G 2-2'" PVC  (direct buried secondary or comms)

7-H 32 Linear Feet Duct Bank Section H-H 3-2'" PVC  (direct buried secondary or comms)

7-J 689 Linear Feet Duct Bank Section J-J 2-4" PVC  (direct buried secondary or comms)
7-K 285 Linear Feet Duct Bank Section K-K 5-4" PVC (flow fill) under road

7-L 397 Linear Feet Duct Bank Section L-L 1-4" PVC  (direct buried secondary or comms)
7-M 31 Linear Feet Duct Bank Section M-M 7-4" PVC (flow fill) under road
7-N 260 Linear Feet Duct Bank Section N-N 8-4" PVC (flow fill) under road

7-O 75 Linear Feet
Duct Bank Section O-O 1-4" & 1-2" PVC (direct buried secondary or 
comms)

7-P 58 Linear Feet Duct Bank Section P-P 2-4" & 1-2" PVC (direct buried secondary or comms)
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Item Quantity Unit Description  Unit Cost Total Cost

8-A 6 Each
Furnish & Install 4’W x 6'L x 6-6"D concrete pre-cast Electric Manhole, 
including roadway cutting, excavation, delivery & storage. 

8-B 6 Each

Furnish & Install 4'W x 4'L x 4'D polymer concrete handhole for 
Communications, including roadway cutting, excavation, delivery & 
storage

8-C 16 Each Furnish & Install Secondary or Communications Handhole 

9-A 1 Each Single Phase Distribution Switchgear Pad (elevated)

9-B 24 Each Single Phase Transformer Pad Standard

9-C 1 Each Single Phase Transformer Pad Elevated

9-D 2 Each Lateral Feeder Sectionalizing Cabinet Pad (elevated)

9-E 56 Each
Furnish & Install Protective Bollards
 (Per detail on Drawings)

10-A 2 Each

Primary riser pole (feeder lateral) civil work including Rigid Aluminum 
conduits, concrete encasement, and support brackets, per detail on dwg. 
#E-101

10-B 40 Each
Secondary  riser pole  civil work including  conduit, concrete encasement, 
and support brackets, per detail on dwg. #E-101

10-C 1 Lot
Break into existing manhole, and comms handhole  as described on 
Contract Drawings. This work will occur outside of normal working hours. 

11-A 1000 Linear feet
Cut & repair concrete curbs 
(per detail on Dwg. #G-101)

11-B 500 Linear Feet
Cut & repair sidewalks 
(per detail on Dwg. #G-101)

11-C 80,565 Square Feet Bituminous Pavement Replacement (per detail on Dwg. #G-101)

11-D 340 Square Feet Concrete Roadway Restoration 
12 250 Cubic Yard Rock Excavation

Subtotal 
Civil

13-A 1 Each
Furnish, rig and install single phase pad mounted switchgear, 
tag B on dwg. #E-400

13-B 25 Each
Receive, transport, rig and install 100kVA 1 phase transformer,
tag A on dwg. #E-400

13-C 2 Each

Furnish, transport, rig & install, pad mounted lateral feeder Sectionalizing 
Cabinet 
(junctions & terminations are included under separate line items)

14-A 6 Each
Furnish & install grounding & bonding in electric manholes 
per detail on dwg. #E-101

14-B 1 Each
Furnish & install grounding & bonding for 1 phase pad mounted 
switchgear 

ELECTRICAL WORK
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Item Quantity Unit Description  Unit Cost Total Cost

14-C 25 Each
Furnish & install grounding & bonding for 1 phase pad mounted 
transformer per detail on dwg. #E-102

14-D 2 Each
Furnish & install grounding & bonding for  pad mounted sectionalizing 
cabinet per detail on dwg. #E-102

15-A 12,459 Linear Feet

Furnish and install medium voltage 1 phase feeder cable (#1/0) 
tag 3 on dwg. #E-400, termination of cable to be included under cable 
termination category

16-A 3 Each
Furnish & Install 25kV Cold Shrink Splices, 
Tag 1A on dwg. #E-400

16-B 60 Each
Furnish & Install 200A, 25kV Elbows, 
Tag 2B on dwg. #E-400

16-C 7 Each Furnish & Install 18kV elbow type Surge Arresters, Tag 7B on dwg. #E-400

16-D 37 Each
Furnish & install Cable Fault Indicators,
 tag 4 on dwg. #E-400

16-E 11 Each
Furnish & install 25kV, Insulating Cap for 200A Bushing,
 tag 12B on dwg. #E-400

16-F 4 Each
Furnish & install outdoor cable termination kits,
 tag 10C on dwg. #E-400

16-G 3 Each
Furnish & install feed thru inserts, 
tag 18 on dwg. #E-400

16-H 6 Each
Furnish & install 4 point, 200A junction,
 tag 11H on dwg. #E-400

16-I 6 Each MH
Furnish & install manhole accessories for per bill of material on
 Dwg. E-100

17-A 150 Linear Feet
Furnish & install #600 kcmil,cu,600 volt conductor 
( secondary to riser pole)

17-B 255 Linear Feet
Furnish & install #400 kcmil,cu,600 volt conductor 
( secondary to riser pole)

17-C 1,500 Linear Feet
Furnish & install #350 kcmil,cu,600 volt conductor 
( secondary to riser pole)

17-D 150 Linear Feet
Furnish & install #300 kcmil,cu,600 volt conductor 
( secondary to riser pole)

17-E 684 Linear Feet
Furnish & install #250 kcmil,cu,600 volt conductor 
( secondary to riser pole)

17-F 2,010 Linear Feet
Furnish & install #4/0 awg,cu,600 volt conductor 
( secondary to riser pole)

17-G 765 Linear Feet
Furnish & install #2/0 awg,cu,600 volt conductor 
( secondary to riser pole)

17-H 10,800 Linear Feet
Furnish & install #1/0 awg,cu,600 volt conductor 
( secondary to riser pole)

17-I 96 Each Secondary lugs / Terminations (1 phase) at transformers

17-J 24 Each
Secondary Weatherproof Terminal Blocks (Ilsco or equal) in Secondary 
Handholes
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Item Quantity Unit Description  Unit Cost Total Cost

18-A 12,459 Linear Feet Electrical Acceptance Testing for #1/0, 25kV cable
18-B 1 Each Electrical Acceptance Testing for Pad Mounted Switchgear

18-C 25 Each Electrical Acceptance Testing for 1 phase pad mounted transformer
18-D 16,314 Each Electrical Acceptance Testing for 600 volt LV conductors

Subtotal 
Electrical

TOTAL LUMP SUM CONSTRUCTION BID
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