VIRGIN ISLANDS WATER & POWER AUTHORITY
HANNAH'S REST - UNDERGROUND ELECTRIC CONSTRUCTION PROJECT-PHASE 1
FEEDER 8B Construction Revision #1 Bid Form 04-05-24

ST. CROIX, U.S. VIRGIN ISLANDS

GENERAL

1 1 Lot Mobilization

2 1 Lot Bonding: Bid Guarantee, Performance Bond, Payment Bond

Construction Impact Mitigation including Stormwater / Sediment &
Erosion Control, Dust Control, Dewatering, Noise Control, Landscaping &

3 10,800 Linear Feet Tree Protection
4 10,800 Linear Feet Traffic Control/Traffic Control Devices/Road Closure Permits
Specialty Consulting Services (Arborist, Archeologist, Land Surveyor/Civil
5 1 Lot Engineer/SUE Engineer)
6 1 Lot Project Cleanup, Punchlist, Demobilization & Closeout
Subtotal
General

CIVIL WORK

Duct Banks: Including roadway/sidewalk cutting, excavation, PVC
conduits, spacers, elbows, couplings, pull lines, warning tape, Control

7 Density Fill or Select Fill/Compaction

7-A 10,132 Linear Feet |Duct Bank Section A-A 3-4" PVC (flow fill) under road
7-B 552 Linear Feet |Duct Bank Section B-B 2-4" PVC (flow fill) under road
7-C 53 Linear Feet |Duct Bank Section C-C 1-4" PVC (flow fill) under road
7-D 0 Linear Feet |Duct Bank Section D-D 4-4" PVC (flow fill) under road
7-E 13 Linear Feet  |Duct Bank Section E-E 6-4" PVC (flow fill) under road
7-F 614 Linear Feet |Duct Bank Section F-F 1-2" PVC (direct buried secondary or comms)
7-G 3,515 Linear Feet  |Duct Bank Section G-G 2-2"" PVC (direct buried secondary or comm:s)
7-H 32 Linear Feet |Duct Bank Section H-H 3-2"" PVC (direct buried secondary or comms)
7-) 689 Linear Feet |Duct Bank Section J-J 2-4" PVC (direct buried secondary or comms)
7-K 285 Linear Feet |Duct Bank Section K-K 5-4" PVC (flow fill) under road
7-L 397 Linear Feet |Duct Bank Section L-L 1-4" PVC (direct buried secondary or comms)
7-M 31 Linear Feet |Duct Bank Section M-M 7-4" PVC (flow fill) under road
7-N 260 Linear Feet |Duct Bank Section N-N 8-4" PVC (flow fill) under road

Duct Bank Section 0-0 1-4" & 1-2" PVC (direct buried secondary or
7-0 75 Linear Feet |[comms)
7-P 58 Linear Feet Duct Bank Section P-P 2-4" & 1-2" PVC (direct buried secondary or comms)




Furnish & Install 4'W x 6'L x 6-6"D concrete pre-cast Electric Manhole,
8-A 6 Each including roadway cutting, excavation, delivery & storage.
Furnish & Install 4'W x 4'L x 4'D polymer concrete handhole for
Communications, including roadway cutting, excavation, delivery &
8-B 6 Each storage
8-C 16 Each Furnish & Install Secondary or Communications Handhole
9-A 1 Each Single Phase Distribution Switchgear Pad (elevated)
9-B 24 Each Single Phase Transformer Pad Standard
9-C 1 Each Single Phase Transformer Pad Elevated
9-D 2 Each Lateral Feeder Sectionalizing Cabinet Pad (elevated)
Furnish & Install Protective Bollards
9-E 56 Each (Per detail on Drawings)
Primary riser pole (feeder lateral) civil work including Rigid Aluminum
conduits, concrete encasement, and support brackets, per detail on dwg.
10-A 2 Each #E-101
Secondary riser pole civil work including conduit, concrete encasement,
10-B 40 Each and support brackets, per detail on dwg. #E-101
Break into existing manhole, and comms handhole as described on
10-C 1 Lot Contract Drawings. This work will occur outside of normal working hours.
Cut & repair concrete curbs
11-A 1000 Linear feet (per detail on Dwg. #G-101)
Cut & repair sidewalks
11-B 500 Linear Feet (per detail on Dwg. #G-101)
11-C 80,565 Square Feet Bituminous Pavement Replacement (per detail on Dwg. #G-101)
11-D 340 Square Feet  |Concrete Roadway Restoration
12 250 Cubic Yard Rock Excavation
Subtotal
Civil
ELECTRICAL WORK
Furnish, rig and install single phase pad mounted switchgear,
13-A 1 Each tag B on dwg. #E-400
Receive, transport, rig and install 100kVA 1 phase transformer,
13-B 25 Each tag A on dwg. #E-400
Furnish, transport, rig & install, pad mounted lateral feeder Sectionalizing
Cabinet
13-C 2 Each (junctions & terminations are included under separate line items)
Furnish & install grounding & bonding in electric manholes
14-A 6 Each per detail on dwg. #E-101
Furnish & install grounding & bonding for 1 phase pad mounted
14-B 1 Each switchgear




Furnish & install grounding & bonding for 1 phase pad mounted

14-C 25 Each transformer per detail on dwg. #E-102
Furnish & install grounding & bonding for pad mounted sectionalizing
14-D 2 Each cabinet per detail on dwg. #E-102
Furnish and install medium voltage 1 phase feeder cable (#1/0)
tag 3 on dwg. #E-400, termination of cable to be included under cable
15-A 12,459 Linear Feet termination category
Furnish & Install 25kV Cold Shrink Splices,
16-A 3 Each Tag 1A on dwg. #E-400
Furnish & Install 200A, 25kV Elbows,
16-B 60 Each Tag 2B on dwg. #E-400
16-C 7 Each Furnish & Install 18kV elbow type Surge Arresters, Tag 7B on dwg. #E-400
Furnish & install Cable Fault Indicators,
16-D 37 Each tag 4 on dwg. #E-400
Furnish & install 25kV, Insulating Cap for 200A Bushing,
16-E 11 Each tag 12B on dwg. #E-400
Furnish & install outdoor cable termination kits,
16-F 4 Each tag 10C on dwg. #E-400
Furnish & install feed thru inserts,
16-G 3 Each tag 18 on dwg. #E-400
Furnish & install 4 point, 200A junction,
16-H 6 Each tag 11H on dwg. #E-400
Furnish & install manhole accessories for per bill of material on
16-1 6 Each MH Dwg. E-100
Furnish & install #600 kcmil,cu,600 volt conductor
17-A 150 Linear Feet ( secondary to riser pole)
Furnish & install #400 kcmil,cu,600 volt conductor
17-B 255 Linear Feet ( secondary to riser pole)
Furnish & install #350 kcmil,cu,600 volt conductor
17-C 1,500 Linear Feet ( secondary to riser pole)
Furnish & install #300 kcmil,cu,600 volt conductor
17-D 150 Linear Feet ( secondary to riser pole)
Furnish & install #250 kcmil,cu,600 volt conductor
17-E 684 Linear Feet ( secondary to riser pole)
Furnish & install #4/0 awg,cu,600 volt conductor
17-F 2,010 Linear Feet ( secondary to riser pole)
Furnish & install #2/0 awg,cu,600 volt conductor
17-G 765 Linear Feet ( secondary to riser pole)
Furnish & install #1/0 awg,cu,600 volt conductor
17-H 10,800 Linear Feet ( secondary to riser pole)
17-1 96 Each Secondary lugs / Terminations (1 phase) at transformers
Secondary Weatherproof Terminal Blocks (llsco or equal) in Secondary
17-) 24 Each Handholes




18-A 12,459 Linear Feet Electrical Acceptance Testing for #1/0, 25kV cable
18-B 1 Each Electrical Acceptance Testing for Pad Mounted Switchgear
18-C 25 Each Electrical Acceptance Testing for 1 phase pad mounted transformer
18-D 16,314 Each Electrical Acceptance Testing for 600 volt LV conductors
Subtotal
Electrical
TOTAL LUMP SUM CONSTRUCTION BID




