



VIRGIN ISLANDS WATER & POWER AUTHORITY

PR-05-26

Underground Electrical Construction Project Feeder 9E St. John, USVI

Date: December 22, 2025

ADDENDUM I

This Addendum is issued to provide project updated drawings and clarify site visit logistics. All other terms and conditions of the RFP remain unchanged.

1. **Site Visit Logistics:** For the scheduled site visit on **Tuesday, December 23, 2025, 9:00am AST**, all interested Offerors are expected to travel on the 8:00 a.m. AST. ferry from Red Hook (St. Thomas) to Cruz Bay (St. John). Upon arrival on St. John, Offerors will meet Mr. Jamal Hodge at the Cruz Bay Dock at 9.15am AST. and proceed to the St. John Substation.
2. **Updated Drawings:** In order to access the **updated drawings** for this project, Offeror should login to <https://fileshare.viwapa.vi/> using the credentials below. We advise Offerors to download all procurement documents immediately.

PR-05-26 Underground Electrical Construction Project Feeder 9E Primary (St. John) FTP

Username: wpstj-user
Password: Und3r9E!!

Clarifications

Clarification #1:

PR-05-26 RFP, Section 4.9 - *Payment Schedule*

The Payment Schedule included on page 18 of the RFP is incorrect. Please disregard.

Please utilize the Feeder 9E Payment Schedule that was included in the Payment Schedule folder.

Clarification #2:

PR-05-26 RFP, Section 7.0 - *Bid Schedule Form*

The Bid Schedule Form included on page 29 of the RFP is incorrect. Please disregard.

Please utilize the Feeder 9E Bid Schedule that was included in the Bid Forms folder .

Clarification #3:

PR-05-26 RFP, Section 9.0 - *Appendix / Exhibits*

Appendix B - Drawings: Feeder 9E “Issue for Bid Review drawings” included in the RFP been superseded. Please disregard.

Please refer to the attached Feeder 9E “Issue for Bid drawings”.