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HARNEL ENGINEERING & CONSTRUCTION
also operating as Harnel International LLC

Statement of Qualifications

1.  Company Overview

Harnel Engineering & Construction, also operating as Harnel International LLC, is a U.S. Virgin 
Islands engineering and construction firm founded in 2013 and headquartered at 8000 Nisky Center, 
Suite 700A, St. Thomas. The firm was established and is led by Habibah A. Bell, P.E., a licensed 
professional engineer whose background in mechanical engineering, combined with extensive civil 
and structural  engineering practice,  has guided the successful  delivery of  projects  for  residents, 
businesses, and government agencies throughout the Territory.
Harnel is an integrated team of engineers, contractors, and licensed MEP professionals. The firm 
delivers a full range of services under one roof, including HVAC and mechanical design, civil and 
structural  engineering,  architectural  and  interior  design,  general  construction,  construction 
management,  project  management,  and  design-build  delivery,  supported  by  twenty-four-hour 
emergency  facility  maintenance  for  businesses  and  government  facilities  across  the  U.S.  Virgin 
Islands.  Every engagement is  executed under the direct  responsibility of  a  licensed professional 
engineer, which gives Harnel a distinct advantage in constructability, structural quality assurance, 
and code compliance on technically demanding work. The firm applies CSI division-based estimating 
for construction and RICS NRM2 methodology for quantity surveying, and builds with the realities of 
island, hurricane-zone construction in mind.

Est. 2013
U.S. Virgin Islands

P.E. + G.C.
Licensed in the USVI

Engineer-Led
Design through Construction

Firm Harnel Engineering & Construction / Harnel International LLC
Principal Habibah A. Bell, P.E. — President & Chief Executive Officer

Licensure VI Professional Engineer No. 901294-PE; VI General Contractor No. 1-
51614-2B

Headquarters 8000 Nisky Center, Suite 700A, St. Thomas, USVI 00802

Contact 340.244.5649  |  hbell@harnelinternational.com  |  
harnelinternational.com

2.  Executive Summary
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  Why Harnel Is Qualified
Harnel's qualifications align directly with this scope. The ICF and reinforced-concrete emphasis of
Package   B   maps   to   the   firm's   structural   engineering   and   concrete   construction   experience;   the
resiliency, envelope, and roofing requirements map to Harnel's extensive hurricane-recovery and
reconstruction work across the Territory; the federal funding framework maps to the firm's completed
Davis-Bacon delivery at a federal facility; and the decentralized water and cistern systems map to
Harnel's cistern and drainage infrastructure projects.

  Proposed Approach

 

 

 

 

 

• Engineering-led execution.  A licensed P.E. holds responsibility for constructability, structural 
quality assurance, and code compliance from preconstruction through closeout.
Federal compliance from day one.  Davis-Bacon wage posting, weekly certified payroll, Section 3
hiring, and EEO administration integrated into field operations.

• Integrated MEP delivery.  In-house mechanical  and HVAC design with self-performed and 
managed plumbing and electrical scopes, coordinated early to protect schedule and sequencing.

• Cost and schedule control.  CSI-structured budgeting, live cost tracking, and milestone-based 
reporting.

3.  Construction and MEP Experience

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

3.1  Construction Experience
Harnel's   construction   practice   is   anchored   in   reinforced   concrete   and   structural   systems,   the
foundation of Package B's ICF and slab-on-grade scope. Through structural steel and concrete special
inspection on the Juan F. Luis Hospital five-acre development in St. Croix, the firm performs and
documents quality assurance on reinforced concrete for major institutional construction, work that
translates directly to the inspection, placement, and conformance demands of ICF wall systems and
reinforced   foundations.   For   the   Government   of   the   U.S.   Virgin   Islands,   Harnel   delivered   the
engineering, design, and full construction estimate for the Winston Wells Ball Park reconstruction on
St. John, a hurricane-recovery project encompassing a concrete roof system, concrete columns and
beams, masonry, aluminum bleachers, carpentry, openings, finishes, and complete plumbing and
electrical systems, designed to a 150 mph hurricane-rated standard on a 150-day schedule. Harnel also
produced the architectural and engineering design and the full eighteen-sheet construction document
set for the Oppenheimer Beach building roof and shower reconstruction on St.  John, addressing
Category 5 windstorm damage with a new structural roof, concrete columns, resilient envelope, and
integrated plumbing and electrical work.
On the residential side, Harnel prepared the Bill of Quantities and cost management for the Pastory
Estate luxury villa on St. John, a multi-million-dollar residential program including a great house, an
existing-structure conversion, three pools, cisterns, and full site amenities. The firm's design-build
remediation of the Plantation Manor structural slab on St. Thomas further demonstrates engineer-led
diagnosis, design, and corrective construction of concrete systems. Across these projects Harnel works
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within the realities of island construction, including hurricane-zone envelope and roofing detailing, 
material logistics, and territorial permitting and inspection.
On federally funded work, Harnel delivered the ancillary-trades scope at the Ron De Lugo Federal 
Building  elevator  modernization  under  Davis-Bacon  prevailing-wage  requirements,  managing 
structural, concrete, masonry, finishes, and mechanical interface work as prime-managing contractor. 
This gives the firm current, direct familiarity with certified payroll, wage posting, and the federal 
labor-standards administration that the CDBG-MIT framework of this RFQ requires.

 
 
 

 
 
 
 
 
 
 
 
 
 

3.2  MEP Experience and Capability
Mechanical, electrical, and plumbing capability is a core competency rather than an outsourced add-
on. Harnel provides in-house HVAC and mechanical engineering design under the direction of a
mechanical-engineer principal, and the firm is staffed and partnered to self-perform and manage
plumbing and electrical scopes. This integrated structure strengthens MEP coordination with the
structural and envelope work rather than treating it as a separate hand-off.
The firm's project record demonstrates this depth. At the Ritz-Carlton, St. Thomas, Harnel designed
and executed a drainage remediation for the Sails Restaurant, including an upsized drainage network,
integration of eleven floor drains into a six-inch main, connection to the existing sewer lift station, and
a grease-trap system, performed during off-peak hours to protect hotel operations. The Bordeaux
Cistern   project   for   the   Virgin   Islands   Department   of   Agriculture   involved   water-storage   and
distribution infrastructure. The Winston Wells and Oppenheimer reconstructions for the Government
of the Virgin Islands each included full plumbing and electrical scopes, and the Ron De Lugo federal
project included mechanical mini-split and sump-pump work. The Pastory Estate program integrated
plumbing and mechanical  systems for  three  pools,  cisterns,  and domestic  water.  Together  these
projects  establish  Harnel's  ability  to  perform  and  coordinate  the  MEP  integration  required  to
deliver a complete scope.

4.  Relevant Project Experience
4.1  Pastory Estate Luxury Villa — Estate Pastory, Cruz Bay Quarter, St. John, USVI

Services Performed

Bill of Quantities, cost management, and construction documentation for a 
luxury residential estate comprising a five-bedroom great house, conversion of 
an existing structure, three pools, cisterns, and full site amenities, prepared 
under RICS NRM2 methodology. Scope spans reinforced concrete and 
structural works, building envelope, interior finishes, MEP integration, and 
water systems.

Project Value Approximately $6,927,895 (Bill of Quantities).

Delivery Method Quantity surveying and preconstruction; firm positioned for general-
contractor delivery.

Status 2025; preconstruction / award phase.

Owner / Client 5TB Estate Pastory SJ, LLC — Owner Representatives: Brian Fitzgerald and 
Drew Kerr (contact details available upon request).

Relevance Closest analog to Package B: full residential vertical construction, envelope, 
interiors, MEP integration, and cistern and water systems.

4.2  Winston Wells Ball Park Reconstruction — Parcel 302, Contant & Enighed, St. John, USVI
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Services Performed

Structural assessment, architectural and engineering design, and full 
construction cost estimate for a hurricane-recovery reconstruction including a 
reinforced concrete roof, concrete columns and beams, masonry walls, 
aluminum bleachers, carpentry, doors and windows, finishes, and complete 
plumbing and electrical systems. Designed to a 150 mph hurricane-rated 
standard on a 150-day construction schedule.

Project Value Approximately $615,135 (construction value).
Delivery Method Engineering, design, and construction estimating for the public owner.
Status Completed (2021–2022).

Owner / Client Government of the U.S. Virgin Islands (contact details available upon 
request).

Relevance Hurricane-resilient vertical reconstruction for a government owner, integrating 
structural concrete, envelope, and full MEP scopes.

4.3  Oppenheimer Beach Building Roof & Shower Reconstruction — Estate Hawknest, Cruz Bay 
Quarter, St. John, USVI

Services Performed

Architectural and engineering design and a complete eighteen-sheet 
construction document set for reconstruction of a Government building 
following Category 5 windstorm damage, including a new structural roof 
system, concrete columns, resilient aluminum and block envelope, and 
integrated plumbing and electrical work.

Project Reference Government project No. GVI-01.
Delivery Method Architecture / engineering design and construction documentation.
Status Completed (2022).

Owner / Client Government of the U.S. Virgin Islands (contact details available upon 
request).

Relevance Resilient, code-driven structural and envelope reconstruction in a coastal 
hurricane-exposed environment, with full MEP coordination.

4.4  Ron De Lugo Federal Building Elevator Modernization — Charlotte Amalie, St. Thomas, 
USVI

Services Performed

Ancillary-trades scope supporting GSA elevator modernization, including 
structural steel beam installation, concrete and masonry patching, UL-rated 
firestopping, painting, flooring and tile, epoxy pit sealing, sump-pump and 
mechanical mini-split work, executed under federal Davis-Bacon prevailing-
wage requirements.

Project Value Approximately $114,168 (Harnel scope).
Delivery Method Prime-managing contractor for ancillary trades (Work By Others).
Status 2026.

Owner / Client U.S. General Services Administration (GSA), federal facility (contact details 
available upon request).

Relevance Direct experience on a federally funded, Davis-Bacon-governed project, 
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mirroring the CDBG-MIT compliance framework of this RFQ.

4.5  Juan F. Luis Hospital 5-Acre Development — St. Croix, USVI

Services Performed
Special inspection of structural steel reinforcement and reinforced concrete for 
new institutional construction, including field inspection, structural quality 
assurance, and reporting in accordance with IBC special-inspection 
requirements.

Contract Contract No. TB-JFLH-2025-001.
Delivery Method Structural special inspection as subconsultant to the general contractor.
Status Active (2025–2026), ongoing through successive structural elements.

Owner / Client Grace Civil LLC / Haugland Construction — Sean Regan, Project Executive 
(contact details available upon request).

Relevance
Reinforced-concrete and structural quality assurance directly applicable to ICF 
wall systems, reinforced foundations, and slab-on-grade construction under 
Package B.

4.6  Selected Additional Experience
• Virgin Islands Department of Education — professional engineering and construction services 

for a facility improvement and furnishing program (2023).
• Ritz-Carlton, St. Thomas — drainage remediation for the Sails Restaurant, executed during off-

peak hours to protect hotel operations.
• Plantation Manor,  St.  Thomas  — design-build  structural  slab  remediation  (approximately 

$31,510).
• Virgin Islands Department of Agriculture — Bordeaux Cistern water-storage and distribution 

infrastructure.

5.  Key Personnel and Organization Structure
Harnel's  project  organization  is  led  by  its  principal  and staffed by  the  firm's  in-house  team of 
engineers, licensed MEP professionals, contractors, and trade supervisors. The principal maintains 
overall engineering responsibility, while project management, field supervision, MEP coordination, 
quality control, and safety functions are staffed from the firm's professional and trade personnel and 
scaled to the demands of the project.

Role Responsibilities

Habibah A. Bell, P.E.
Principal-in-Charge / 
Responsible Engineer

Overall project responsibility, engineering oversight, constructability and 
structural quality assurance, and code and federal compliance. VI PE 
901294-PE; VI GC 1-51614-2B.

Project Manager Day-to-day project administration, schedule, submittals, certified-payroll 
administration, and owner coordination.

Site Superintendent Field supervision, construction sequencing, subcontractor coordination, 
and site safety.

MEP Coordinator Mechanical, electrical, and plumbing design coordination and trade 
integration under engineering oversight.
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QA/QC & Safety Quality control and inspection, conformance with drawings and 
specifications, and administration of the site safety program.

Harnel additionally maintains a professional engineering teaming relationship with Roy A. Glapion, 
P.E.,  providing  supplementary  licensed  engineering  review  capacity  on  technically  demanding 
scopes.

6.  References
The following references  are  provided for  projects  of  comparable  engineering  and construction 
character. Direct contact details for each reference will be furnished upon request.

Client / Owner Contact Project & Services

Government of the U.S. 
Virgin Islands Available upon request

Winston Wells Ball Park and 
Oppenheimer Beach building 
reconstructions, St. John — engineering, 
design, and construction.

Grace Civil LLC /
Haugland Construction

Sean Regan, Project Executive 
(details upon request)

JFLH 5-Acre Development, St. Croix — 
structural steel and concrete special 
inspection.

5TB Estate Pastory SJ, LLC
Brian Fitzgerald, Owner 
Representative (details upon 
request)

Pastory Estate luxury villa, St. John — 
quantity surveying and cost 
management.

7.  Safety Record and Compliance
Safety  is  integral  to  Harnel's  field operations.  The firm maintains  a  site-specific safety  program 
covering hazard identification, daily safety briefings, personal protective equipment, fall protection, 
site access controls,  and incident reporting, administered in conformance with applicable OSHA 
standards. On federally funded work, the safety program is coordinated with project labor-standards 
and posting requirements. Harnel has maintained a strong safety record with no material or lost-time 
incidents  across  its  recent  project  work.  Detailed safety  records,  including OSHA logs  and any 
applicable Experience Modification Rate documentation, are available upon request.

8.  Financial Capacity
Harnel maintains the financial resources necessary to perform the work and concurrently manages 
engagements  spanning  institutional,  federal,  residential,  hospitality,  and  territorial-government 
clients, including construction programs valued from the tens of thousands to several million dollars. 
The  firm exercises  disciplined  cost  control  through  CSI  division-based  budgeting  and  live  cost 
tracking. Harnel will  provide project bonding through its surety, together with current financial 
documentation, as required during the subsequent procurement phases of this two-step process.

9.  M/WBE Participation Approach
Harnel Engineering & Construction is a woman-owned and woman-led firm, owned and directed by 
Habibah A. Bell, P.E., as President and Chief Executive Officer. The firm supports the participation of 
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Minority and Women-Owned Business Enterprises and engages qualified M/WBE firms within its 
subcontractor and supplier network.
Harnel will make and document good-faith efforts to provide meaningful opportunities to M/WBE 
firms on this project, including early outreach to certified firms, packaging of scopes suited to smaller 
subcontractors,  and  prompt-payment  practices  that  support  M/WBE  cash  flow  and  continued 
participation.

10.  Litigation and Claims History
Harnel Engineering & Construction discloses no material litigation, claims, or disputes within the past 
five (5) years that would affect its ability to perform the work contemplated by this RFQ.
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CURRENT RELEVANT CONSTRUCTION WORKLOAD: 

 

NAME  SCOPE  COST  % COMPLETED 

Government of the 

Virgin Islands: 

Department of 

Agriculture Hurricane 

Repairs Project 

St. Thomas, USVI 

Work included replacement 

of greenhouse components 

such as fiberglass netting, 

galvanized supports, and 

the sprinkler system. 

Fencing repairs consisted of 

replacing damaged chain 

link fencing, and wood 

picket sections. 

Repairs to the ancillary 

building included 

replacement of roofing, 

gutters, downspouts, wood 

flooring, trim. 

A new historically accurate 

timber frame shed was 

constructed as part of the 

project. 

 

 

 

 

 

 

 

 

$ 149,000  100% 

Completed 3/6/2026 

(To date, we have 

successfully completed 

100% of this project, 

punch list currently 

being reviewed by 

DPW) 
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NAME SCOPE COST % COMPLETED 

Government of the 

Virgin Islands: 

Department of 

Agriculture Bordeaux 

Cisterns Project 

St. Thomas, USVI 

This project involves the 

construction of two (2) 

100,000-gallon reinforced 

concrete cisterns, including 

integrated pump rooms, 

plumbing systems, and 

associated equipment. The 

project included installation 

of two (2) 2HP cistern 

pumps, 50-gallon water 

heaters, pressure tanks, and 

two 200-amp electrical 

panels with meter bases. 

 

 

Approximately 

$865,000  

10%  

This project has recently 

started (February 2026) 

and to date, the first 

cistern slab is poured in 

place and the site for the 

second cistern slab is 

being excavated. 
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NAME SCOPE COST % COMPLETED 

General Services 

Administration;  DOL 

OSHA Office Buildout  

St. Thomas, USVI 

This project required full 

design-build services for 

the renovation of a United 

States Federal Occupational 

Safety and Health 

Administration Office 

(OSHA), including 

architectural, engineering, 

and construction work. The 

scope included all labor, 

materials, and related 

services necessary to ensure 

code compliance, as well as 

utility relocation, 

environmental mitigation, 

permitting, testing, 

inspection, and 

commissioning. All work 

was completed in 

accordance with project 

requirements and federal 

standards. 

$122,000  100% 

This project was 

successfully completed 

in February of 2025. 
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NAME SCOPE COST % COMPLETED 

Government of the 

Virgin Islands: 

Department of 

Education Admin 

Office Design/Build 

St. Thomas, USVI 

The Contractor provided 

complete turnkey services 

for the build-out of 

approximately 10,450 

square feet of Class A office 

space for the DOE. Services 

included preparation of full 

architectural and 

engineering construction 

documents, construction, 

furnishing, and equipping 

of office and conference 

spaces. The work also 

included relocating existing 

furniture and equipment 

from the St. Thomas 

headquarters and 

coordinating the purchase 

and installation of new 

items, all in accordance 

with DOE approvals and 

project requirements. 

$765,000 100% (Design) 

(To date, HARNEL has 

completed the full set of 

plans for the project. 

 

 

 

95%  (Construction) 

Construction on site is 

complete pending the 

installation of glass 

doors and cubicles. 

  

 
 



 

HARNEL ENGINEERING AND CONSTRUCTION 
8000 Nisky Center, Suite 700A 
St. Thomas, U.S. Virgin Islands 00802 
Tel: +1 (340) 244-5649 
hbell@harnelinternational.com 

ESTIMATE 

Estimate No.:  HEC-INV-2026-041 
Estimate Date:  June 11, 2026 

Due Date:  June 15, 2026 

 

 

 

TO 

Anthony D. Thomas 

Chief Administrative Officer (CAO) 

Virgin Islands Water and Power Authority 

Corporate Administrative Services Division 

P.O. Box 1450 

St. Thomas, VI 00804 

 FOR 

Phase 1 Construction RFQ 

WAPA Administrative Offices 

Four Winds Plaza, St. Thomas, USVI 

 

 

 

BASE BID SUMMARY 

Item No. Description Materials ($) Labor ($) Total ($) 

1.1 Mobilization, safety measures, barriers, signage, protection 3,000 6,000 9,000 

1.2 General Conditions 1,500 8,500 10,000 

1.3 Permits and Fees 5,000 0 5,000 

2.1 Interior concrete slab demolition, disposal, patching 4,500 8,500 13,000 

2.2 Exterior CMU demolition and repairs for openings 3,000 7,000 10,000 

3.1 New reinforced 8" CMU wall system 6,500 8,500 15,000 

3.2 Smooth plaster finish on CMU walls 2,500 4,500 7,000 

4.1 Fourteen (14) interior hollow metal door systems complete 49,000 28,000 77,000 

4.2 One (1) interior emergency egress hollow metal door system 3,500 2,500 6,000 

4.3 Three (3) bullet-resistant glazing systems 18,000 9,000 27,000 

4.4 Two (2) interior glazing systems 4,500 2,500 7,000 

4.5 Exterior emergency egress door replacement 4,500 3,500 8,000 

4.6 Modify and reposition storefront entry door 2,000 4,000 6,000 

5.1 Mosaic floor tile in restrooms 4,000 5,000 9,000 

5.2 Wall tile installation in restrooms 3,500 4,500 8,000 

5.3 Epoxy flooring in Mechanical/Storage room 1,500 2,500 4,000 

5.4 12" x 12" VFT flooring throughout Phase 1 18,000 15,000 33,000 

5.5 Type A Gyp Board Metal Stud Walls 10,000 12,000 22,000 

5.6 Type B Gyp Board Metal Stud Walls 8,000 10,000 18,000 

5.7 Type C Gyp Board Metal Stud Walls 8,760 12,000 20,760 



Item No. Description Materials ($) Labor ($) Total ($) 

5.1 Mosaic floor tile in restrooms 4,000 5,000 9,000 

5.2 Wall tile installation in restrooms 3,500 4,500 8,000 

5.3 Epoxy flooring in Mechanical/Storage room 1,500 2,500 4,000 

5.4 12" x 12" VFT flooring throughout Phase 1 18,000 15,000 33,000 

5.5 Type A Gyp Board Metal Stud Walls 10,000 12,000 22,000 

5.6 Type B Gyp Board Metal Stud Walls 8,000 10,000 18,000 

5.7 Type C Gyp Board Metal Stud Walls 8,760 12,000 20,760 

 

 Description Amount ($) 

 Base Construction 

Cost 

314,760 

 Contractor Overhead 

& Profit 

15,000 

 TOTAL CONTRACT 

AMOUNT 

329,760 

 

 

 

ALTERNATE BID SUMMARY 

Item No. Description Materials ($) Labor ($) Total ($) 

A Supply and install new storefront emergency egress door 

system complete with frame, door, closer and ADA 

hardware 

7,500 4,500 12,000 

B Gyp board ceiling above temporary corridor (11'-0" AFF) 

using Armstrong FrameAll or equal system 

8,500 6,500 15,000 

C Upgrade fourteen (14) interior door systems to Solid Core 

White Birch doors with vision panels and hardware 

35,000 9,800 44,800 

D Upgrade one (1) emergency egress door to Solid Core White 

Birch door with vision panel and hardware 

3,500 1,000 4,500 

 

 

 Description Amount ($) 

 Alternate Bid Cost 76,300 

 Contractor Overhead 

& Profit 

3,636 

 TOTAL CONTRACT 

AMOUNT 

79,936 

 

 



45-DAY CONSTRUCTION SCHEDULE – BASE BID 

Project Duration: 45 Calendar Days 

Notice to Proceed (NTP): Day 1 

Substantial Completion: Day 45 

Activity No. Task Description Duration (Days) Start Day Finish Day 

1 Mobilization, Site Protection, Safety Measures, Signage 2 1 2 

2 Permits, Submittals, Material Procurement 10 1 10 

3 Interior Concrete Slab Demolition & Disposal 4 3 6 

4 Exterior CMU Demolition for New Openings 3 4 6 

5 Patch and Repair Existing Surfaces 2 7 8 

6 Construct Reinforced 8" CMU Entry Alcove Wall 5 7 11 

7 Plaster Finish on New CMU Walls 2 12 13 

8 Layout and Framing of Type A, B & C Metal Stud Walls 5 9 13 

9 Gypsum Board Installation and Finishing 7 14 20 

10 Install Interior Bullet-Resistant Glazing Systems 2 18 19 

11 Install Interior Standard Glazing Systems 1 20 20 

12 Replace Exterior Emergency Egress Door 2 21 22 

13 Modify Existing Storefront Entry Door System 2 21 22 

14 Install Fourteen Interior Hollow Metal Door Systems 5 23 27 

15 Install Interior Emergency Egress Door System 1 28 28 

16 Hardware Installation and Door Adjustments 2 29 30 

17 Restroom Floor Tile Installation 3 24 26 

18 Restroom Wall Tile Installation 3 27 29 

19 Epoxy Flooring at Mechanical/Storage Room 2 30 31 

20 VFT Flooring Installation Throughout Phase 1 6 32 37 

21 Flooring Transitions and Finish Trim 2 38 39 

22 Final Touch-Up, Caulking, Paint Repairs 2 40 41 

23 Final Cleaning 1 42 42 

24 Punch List Inspection 2 43 44 

25 Punch List Completion & Substantial Completion 1 45 45 



 

 

 

Harnel International LLC  |  Estimate No. HEC-WAPA EST-2026  |  June 14, 2026 

 

Thank you for your business. 



 Mailing Address

HARNEL ENGINEERING & CONSTRUCTION

Physical Address

SUITE 211

ST.THOMAS

ST. THOMAS VI 00802 ST. THOMAS VI 00802

SUITE 211

 51614 License No: 1-51614-2B

 Licensee: HARNEL INTERNATIONAL LLC

8000 NISKY CENTER8000 NISKY CENTER

ST.THOMAS

 Trade Name:

 Business No:

THE GOVERNMENT OF THE VIRGIN ISLANDS 
DEPARTMENT OF LICENSING AND CONSUMER AFFAIRS

PROFESSIONAL LICENSE

That, in accordance with the applicable provisions of Title 3 Chapter 16 and Title 27 V.I.C. relating to the licensing of 
businesses and occupations, and compliance having been made with the provisions of 10 V.I.C. Sec. 41 relating to 
the Civil Rights Act of the Virgin Islands, the following license is hereby granted.

KNOW ALL BY THIS PRESENT

As provided by law, the authorized licensing authority shall have the power to revoke or suspend any License issued 
hereunder, upon finding, after notice and adequate hearing, that such revocation or suspension is in the public 
interest; provided, that any persons aggrieved by any such decision of this office shall be entitled to a review of the 
same by the Territorial Court upon appeal made within (30) days from the date of the decision; provided, further, that 
all decisions of this office hereunder shall be final except upon specific findings by the Court that the same was 
arrived at by fraud or illegal means.

Engineering Services
Types of License(s)

2025
If a renewal is desired, the holder is responsible for making application for same without any notice from this office. It 
is the responsibility of the Licensee to notify the Department in writing within (30) days, when a license is to be  
cancelled or placed in inactive status. Failure to do so will result in the assessment of penalties as authorized by law.

Valid from

11/03/2025Printed on

St. Thomas,V.I.Issued at

 130.00Fee

  Commissioner, Department of Licensing and Consumer Affairs

THIS LICENSE MUST BE PROMINENTLY DISPLAYED AT  PLACE OF BUSINESS

09/01/2025 until 08/31/2026

  H. Nathalie Hodge
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HARNEL ENGINEERING & CONSTRUCTION

Physical Address

SUITE 211

ST.THOMAS

ST. THOMAS VI 00802 ST. THOMAS VI 00802

SUITE 211

 51614 License No: 1-51614-2B

 Licensee: HARNEL INTERNATIONAL LLC

8000 NISKY CENTER8000 NISKY CENTER

ST.THOMAS

 Trade Name:

 Business No:

THE GOVERNMENT OF THE VIRGIN ISLANDS 
DEPARTMENT OF LICENSING AND CONSUMER AFFAIRS

PROFESSIONAL LICENSE

That, in accordance with the applicable provisions of Title 3 Chapter 16 and Title 27 V.I.C. relating to the licensing of 
businesses and occupations, and compliance having been made with the provisions of 10 V.I.C. Sec. 41 relating to 
the Civil Rights Act of the Virgin Islands, the following license is hereby granted.

KNOW ALL BY THIS PRESENT

As provided by law, the authorized licensing authority shall have the power to revoke or suspend any License issued 
hereunder, upon finding, after notice and adequate hearing, that such revocation or suspension is in the public 
interest; provided, that any persons aggrieved by any such decision of this office shall be entitled to a review of the 
same by the Territorial Court upon appeal made within (30) days from the date of the decision; provided, further, that 
all decisions of this office hereunder shall be final except upon specific findings by the Court that the same was 
arrived at by fraud or illegal means.

General Construction Co.
Types of License(s)

2025
If a renewal is desired, the holder is responsible for making application for same without any notice from this office. It 
is the responsibility of the Licensee to notify the Department in writing within (30) days, when a license is to be  
cancelled or placed in inactive status. Failure to do so will result in the assessment of penalties as authorized by law.

Valid from

11/03/2025Printed on

St. Thomas,V.I.Issued at

 130.00Fee

  Commissioner, Department of Licensing and Consumer Affairs

THIS LICENSE MUST BE PROMINENTLY DISPLAYED AT  PLACE OF BUSINESS

11/01/2025 until 10/31/2026

  H. Nathalie Hodge





10/31/2025

Theodore Tunick & Company
1336 Beltjen Road, Suite 300

St. Thomas VI 00802

Aretha LaFleur-Liburd
(340) 776-7000 (340) 776-5765

aliburd@theodoretunick.com

Harnel International LLC
8000 Nisky Center

St. Thomas VI 00802

Lloyd's Syndicate #1886 (OM)

CL25103124467

A Y NH2500729 09/23/2025 09/23/2026

2,000,000
100,000
10,000
2,000,000
2,000,000
2,000,000

V.I. Housing Finance Authority is provided additional insured status when required by written contract or agreement with respects to General Contractor
located at 5A Cruz Bay Town Ste 9 St John, VI 00830

V.I. Housing Finance Authority
100 Lagoon Street Complex

Frederiksted VI 00840

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

09/18/202609/18/2025 Each Occurrence: $2,000,000.
General Aggregate:            $2,000,000.
Deductible: $5,000. per claim

Operations: Architects, Engineers & Consultants 

Location: 7930 Estate Emmaus St. John, VI 00830

ANE5586593.25Professional Liability (E&O)A

02

Certain Underwriters at Lloyds London

meaghan@cisusvi.com
866-365-0328340-777-4900

Meaghan Richardson

Harnel Engineering & Construction, LLC
7930 Estate Emmaus
St. John VI 00830

Cornerstone Insurance Services, Inc.
6501 Red Hook Plaza Suite 201
St. Thomas VI 00802

09/22/2025

Pollution Incident Liability
with 











080320250025

Witness my hand and the seal of the Government of 
the United States Virgin Islands, on this 3rd day
of August, 2025.

Tregenza A. Roach
Lieutenant Governor

United States Virgin Islands

Entity Type: Domestic Limited Liability Company

Entity Status: In Good Standing

Registration Date: 08/09/2013

Jurisdiction: United States Virgin Islands, United States

Wherefore, the aforementioned entity is duly formed under the laws of the Virgin Islands of the United 
States, is duly authorized to transact business, and, is hereby declared to be in good standing as witnessed 
by my seal below. This certificate is valid through June 30th, 2026.

I, the undersigned Lieutenant Governor the United States Virgin Islands, do hereby certify that 
 has filed in the Office of the Lieutenant Governor the requisite HARNEL INTERNATIONAL LLC

annual reports and statements as required by the Virgin Islands Code, and the Rules and Regulations of 
this Office. In addition, the aforementioned entity has paid all applicable taxes and fees to date, and has a 
legal existence not having been cancelled or dissolved as far as the records of my office show.

To Whom These Presents Shall Come:

CERTIFICATE OF GOOD STANDING

Government of
The United States Virgin Islands

-O-

Office of the Lieutenant Governor

Division of Corporations & Trademarks

Business Entity No. 583552
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