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Clarification to Offeror: 

 
 

1. The evaluation committee is unable to find your executed “Questionnaire” for both 
Component 1 – Demolition of IDE Foundations and Concrete and Component #2 – 
Demolition of Tank #10.  Can you provide the executed “Questionnaire” for both 
Component 1 and Component2? 
 

2. As the evaluation committee is unable to find your executed “Questionnaire”, the 
evaluation committee is unable ascertain your intentions to sublet any parts of the 
work for Component 1 – Demolition of IDE Foundations and Concrete and 
Component #2 – Demolition of Tank #10.  Can you clarify if any parts of the work will 
be sublet and details of the sublet work for both Component 1 and Component 2? 
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3. In Component 1 – Demolition of IDE Foundations and Concrete on the Proposal 
Form the written proposal cost in words “Three Hundred Twenty-nine Thousand 
Two Hundred Dollars w/ 00 cents” differs to the written total in numbers 
“$326,200”. Can you clarify the total for Component 1? 

 
4. In Component 2 – Demolition of Tank #10 on the Proposal Form the written 

proposal cost in words “Three Hundred Twenty-four Thousand Five Hundred Dollars 
w/ 00 cents” differs to the written total in numbers “$320,000”. Can you clarify the 
total for Component 2? 

 
 


