VIRGIN ISLANDS WATER AND POWER AUTHORITY
(VIWAPA)

PR-21-21
“ON-SITE ENVIRONMENTAL, INC.”

DEMOLITION AND FIREWATER PUMP HOUSE CONSTRUCTION
AT RANDOLPH HARLEY POWER PLANT

Clarification 11
Date: JULY 29, 2021

Clarification to Offeror:

1. Onthe Questionnaires for both Component 1 — Demolition of IDE Foundations and
Concrete; and Component #2 — Demolition of Tank #10 you did not answer the
guestion related to waste disposal “Have you personally inspected the site(s) of the
proposed work? Describe any anticipated problems with the site and your proposed
solutions. How will you handle disposal?”. Can you clarify how you will handle waste
disposal for both Component 1 and Component 2?

2. Pursuant to the Scope of Work Section 5.0, bullet 5.1 Introduction, sub-bullets 4 and
5; bullet 5.2 Overview of Project; Bullet 5.3, sub-bullets 4 and 5; and Bullet 5.4, sub-
bullets 4 and 5, please clarify that you are (1) aware of the Contractor’s
responsibility for obtaining permits and certifications for waste disposal; (2) aware
of the requirements/criteria of the permits and certifications for accepting waste
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and waste disposal; (3) aware that the majority of the waste has to be taken off-
island with the exception of some items being permitted, certified and accepted by
the local waste agency and landfill; and (4) your pricing for component 1 and
component 2 is inclusive of all requirements to properly dispose of all known waste?
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